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LCONTRACT FOR CONSULTANT'S SERVICES
OF

Implementing NGO for Implementation of Social Safeguard Instruments for the World Bank Assisted
Year-1 Orissa State Roads Project
(Bhawanipatna-Khariar Road)

e This CONTRACT (hereinafier called the “Contract”) is made the 3" day of the month of March, 2010,

between, on the one hand, Chief Engineer, World Bank Project,Orissa, Bhabaneswar (hereinafter called the
l “Client™) and, on the other hand, Krushi Adivasi Selfhelp Society(KASS) (hereinafter called the
- “Consultant™),
i WHEREAS

(a) the Client has requested the Consultant to provide certain consulting services as defined in

g this Contract (hereinafter called the “Services™);
!

i(b) the Consultant, having represented to the Client that it has the required professional skills, and
personnel and technical resources, has agreed to provide the Services on the terms and
conditions set forth in this Contract;

{c) the Client has received ] a loan from the Intemational Bank for Reconstruction and
Development (hereinafier called the “Bank™) towards the cost of the Services and intends 1o
apply a portion of the proceeds of this loan to eligible payments under this Contract, it being
understood (i) that payments by the Bank will be made only at the request of the Client and
upon approval by the Bank , (ii) that such payments will be subject, in all respects, to the
terms and conditions of the agreement providing for the loan , and (jii) that no party other
than the Client shall derive any rights from the agreement providing for the loan or have any

l &g‘,\*—t_{) ,}claim to the loan proceeds;
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NOW THEREFORE the parties hereto hereby agree as follows:

1 The following documents attached hereto shall be deemed to form an integral part of this Contract:

(a) The General Conditions of Contract;
(b} The Special Conditions of Contract;
(c) The following Appendices:

Appendix A: Description of Services
Appendix B: Reporting Requirements

Appendix C: Key Personnel and Sub-Consultants

Appendix D: Breakdown of Contract Price in Foreign Currency

Appendix E: Breakdown of Contract Price in Local Currency

Appendix F: Services and Facilities Provided by the Client

Appendix G: Form of Advance Payment Guarantee

Appendix H: Minutes of Contract negotiation meeting

Appendix 1: Affidavit of Consultant to the effect of correctness of documents

Appendix J: Government approval Letter
Appendix K: Letter of Award of Contract

(Mot used)
— (Used)

__ (Not used)

2 The mutual rights and obligations of the Client and the Consultant shall be as set forth in the Contract,
in particular:
(a) the Consultants shall carry out the Services in accordance with the provisions of the Contract:
and
(b) the Client shall make payments to the Consultants in accordance with the provisions of the
Contract,

IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be signed in their respective names

as of the day and year first above written.

For and on behalf of the World Bank Projects

W
Er. NaliMkanta Pradhan

Chiefl Eﬂgiﬁ:'mm# Bank Project, Orissa, Bhabaneswar
rl i 0risss

F%;rrkﬁ WAR onsultant]
B

Mr.Biswanath Das . ehi Adivasi Self Help Society
Secretary, Krushi Adivasi Sel iety (KASS)
AUP.O-Batira,Rahama , District-Kendrapada (Orissa)

Witness:

Erscutive Enginger
MPAH Unit, 0.5.R.P.

fhe E1.C. (Civil),
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I1. General Conditions of Contract
1. GENERAL PROVISIONS

1.1 Definitions Unless the context otherwise requires, the following terms whenever
used in this Contract have the following meanings:

(a) “Applicable Law” means the laws and any other instruments
having the force of law in the Government’s country, or in such
other country as may be specified in the Special Conditions of
Contract (SC), as they may be issued and in force from time to
time.

(b) “Bank” means the International Bank for Reconstruction and
Development, Washington, D.C., U.S.A., or the International
Development Association, Washington, D.C., U.S.A.

(¢) “Consultant” means any private or public entity that will
provide the Services to the Client under the Contract.

(d) “Contract” means the Contract signed by the Parties and all the
attached documents listed in its Clause 1, that is these General
Conditions (GC), the Special Conditions (SC), and the
Appendices.

(e) “Contract Price” means the price to be paid for the performance
of the Services, in accordance with Clause 6;

(f) “Effective Date” means the date on which this Contract comes
into force and effect pursuant to Clause GC 2.1.

(g) “Foreign Currency” means any currency other than the
currency of the Client’s country.

(h) *“GC” means these General Conditions of Contract.
(i) “Government™ means the Government of the Client’s country.
() *Local Currency” means the currency of the Client’s country.

(k) *“Member” means any of the entities that make up the joint
venture/consortium/association, and “Members” means all
these entities.

(I)  *“Party” means the Client or the Consultant, as the case may be,
and “Parties™ means both of them.

(m) “Personnel” means persons hired by the Consultant or by any
Sub-Consultants and assigned to the performance of the
Services or any part thereof.

(n) “SC” means the Special Conditions of Contract by which the
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1.2 Law
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Contract
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1.4 Notices
1.4.1

1.4.2

1.5 Location

1.6 Authority of
Member in
Charge

1.7 Authorized
Representa-
tives
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GC may be amended or supplemented.

(o) *“Services” means the work to be performed by the Consultant
pursuant to this Contract, as described in Appendix A hereto.

(p) “Sub-Consultants™ means any person or entity to whom/which
the Consultant subcontracts any part of the Services.

(g) “In writing” means communicated in written form with proof of
receipt.

This Contract, its meaning and interpretation, and the relation
between the Parties shall be governed by the Applicable Law.

This Contract has been executed in the language specified in the SC,
which shall be the binding and controlling language for all matters
relating to the meaning or interpretation of this Contract.

Any notice, request or consent required or permitted to be given or
made pursuant to this Contract shall be in writing. Any such notice,
request or consent shall be deemed to have been given or made when
delivered in person to an authorized representative of the Party to
whom the communication is addressed, or when sent to such Party at
the address specified in the SC.

A Party may change its address for notice hereunder by giving the
other Party notice in writing of such change to the address specified
in the SC.

The Services shall be performed at such locations as are specified in
Appendix A hereto and, where the location of a particular task is not
so specified, at such locations. whether in the Government’s country
or elsewhere, as the Client may approve.

In case the Consultant consists of a joint venture/ consortium/
association of more than one entity, the Members hereby authorize
the entity specified in the SC to act on their behalf in exercising all
the Consultant’s rights and obligations towards the Client under this
Contract, including without limitation the receiving of instructions
and payments from the Client.

Any action required or permitted to be taken, and any document
required or permitted to be executed under this Contract by the Client
or the Consultant may be taken or executed by the officials specified
in the SC.

(T o S ! W
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1.8 Taxes and The Consultant, Sub-Consultants, and their Personnel shall pay such
Duties indirect taxes, duties, fees, and other impositions levied under the
Applicable Law as specified in the SC, the amount of which is
deemed to have been included in the Contract Price.

1.9 Fraud and
Corruption

1.9.1 Definitions It is the Bank’s policy to require that Borrowers (including
beneficiaries of Bank loans), as well as Consultants under Bank-
financed contracts, observe the highest standard of ethics during the
selection and execution of such contracts. In pursuance of this
policy, the Bank:

(a) defines, for the purpose of this provision, the terms set forth
below as follows:

(i) ““corrupt practice'” is the offering, giving,
receiving or soliciting, directly or indirectly, of
anything of wvalue to influence improperly the
actions of another party;

(ii) “fraudulent practice™ is any act or omission,
including misrepresentation, that knowingly or
recklessly misleads, or attempts to mislead, a
party to obtain financial or other benefit or to
avoid an obligation;

(iii)  “collusive practices™ is an arrangement between
two or more parties designed to achieve an
improper purpose, including to influence
improperly the actions of another party;

(iv)  “coercive practices™is impairing or harming, or
threatening to impair or harm, directly or
indirectly, any party or the property of the party
to influence improperly the actions of a party;

(v) “obstructive practice”

(aa) deliberately destroying, falsifying, altering
or concealing of evidence material to the
investigation or making false statements to
investigators in order to materially impede a
Bank investigation into allegations of a
corrupt, fraudulent, coercive, or collusive
practice; and/or threatening, harassing, or

! “Another party” refers to a public official acting in relation to the selection process or contract execution. In
this context “public official” includes World Bank staff and employees of other organizations taking or
reviewing selection decisions.

* A “party” refers to a public official; the terms “benefit” and “obligation” relate to the selection process or
contract execution; and the “act or omission” is intended to influence the selection process or contract
execution.

* “Parties” refers to participants in the procurement or selection process {including public officials) attempting
to establish contract prices at artificial, non competitive levels,

* “Party" refers to a participant in the selection process or contract execution,

(RN Sy

e ‘(%
Secretaw .?.-u,fn'i;z ._;:rn;{jr::::f‘é}nsfﬂ
Krushi Adivasi Self Help Society Of B U BANES WAR

(KASS)



(]
intimidating any party to prevent it from
disclosing its knowledge of matters relevant
to the investigation or from pursuing the
investigation, or
(bb) acts intended to materially impede the exercise of the Bank’s
inspection and audit rights provided for under Clause 3.8
below

(i) “corrupt practice” means the offering, receiving, or
soliciting, directly or indirectly, of any thing of value to
influence the action of a public official in the selection
process or in contract execution:;

(i) “fraudulent practice” means a misrepresentation or
omission of facts in order to influence a selection process
or the execution of a contract;

(iii) “collusive practices” means a scheme or arrangement
between two or more consultants, with or without the
knowledge of the Borrower, designed to establish prices at
artificial, noncompetitive levels;

(iv) “coercive practices” means harming or threatening to
harm, directly or indirectly, persons or their property to
influence their participation in a procurement process, or
affect the execution of a contract;

1.9.2 Measuresto (b) will cancel the portion of the loan allocated to a contract if it

be Taken determines at any time that representatives of the Borrower or
of a beneficiary of the loan were engaged in corrupt,
fraudulent, collusive or coercive or obstructive practices during
the selection process or the execution of that contract, without
the Borrower having taken timely and appropriate action
satisfactory to the Bank to remedy the situation;

(c) will sanction a Consultant, including declaring the Consultant
ineligible, either indefinitely or for a stated period of time, to
be awarded a Bank-financed contract if it at any time
determines that the Consultant has, directly or through an
agent, engaged in corrupt, fraudulent, collusive or coercive or
obstructive practices in competing for, or in executing, a Bank-
financed contract;

1.9.3 Commis- (d) will require the successful Consultant to disclose any

sions and Fees commissions or fees that may have been paid or are to be paid
to agents, representatives, or commission agents with respect
to the selection process or execution of the contract. The
information disclosed must include at least the name and
address of the agent, representative, or commission agent, the
amount and currency, and the purpose of the commission or
fee.

ﬂDﬂSané-L ™Se

Secretary / ingar

i Adivasi Self Help Society ¢ Projects
Krushi A (KASS) World Bank .ri”l s

E.N.C. (Civ



7

2. COMMENCEMENT, COMPLETION, MODIFICATION AND TERMINATION OF CONTRACT

2.1 Effectiveness
of Contract

2.2 Commence-
ment of
Services

2.3 Expiration of
Contract

2.4 Modifications
or Yariations

2.5 Force Majeure

2.5.1 Definition

2.5.2No breach of
CONLTACE ....cccsinnsanasnnns

2.5.3 Extension
of Time

2.5.4 Payments

Secretary —
«rushi Adivasi Self Help S&dﬂh’f
(KASS) —

This Contract shall come into effect on the date the Contract is
signed by both Parties or such other later date as may be stated in
the SC. The date the Contract comes into effect is defined as the

Effective Date.

The Consultant shall begin carrying out the Services not later than
the number of days after the Effective Date specified in the SC.

Unless terminated earlier pursuant to Clause GC 2.6 hereof, this
Contract shall expire at the end of such time period after the
Effective Date as specified in the SC.

Any modification or variation of the terms and conditions of this
Contract, including any modification or variation of the scope of the
Services, may only be made by written agreement between the
Parties. However, each Party shall give due consideration to any
proposals for modification or variation made by the other Party.

For the purposes of this Contract, “Force Majeure” means an event
which is beyond the reasonable control of a Party and which makes a
Party’s performance of its obligations under the Contract impossible
or so impractical as to be considered impossible under the
circumstances.

The failure of a Party to fulfill any of its obligations under the
contract shall not be considered to be a breach of, or default under,
this Contract insofar as such inability arises from an event of Force
Majeure, provided that the Party affected by such an event (a) has
taken all reasonable precautions, due care and reasonable alternative
measures in order to carry out the terms and conditions of this
Contract, and (b) has informed the other Party as soon as possible
about the occurrence of such an event.

Any period within which a Party shall, pursuant to this Contract,
complete any action or task, shall be extended for a period equal to
the time during which such Party was unable to perform such action
as a result of Force Majeure.

During the period of their inability to perform the Services as a result
of an event of Force Majeure, the Consultant shall be entitled to
continue to be paid under the terms of this Contract, as well as to be
reimbursed for additional costs reasonably and necessarily incurred
by them during such period for the purposes of the Services and in



2.6 Termination

2.6.1 By the
Client
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reactivating the Service after the end of such period.

The Client may terminate this Contract in case of the occurrence of
any of the events specified in paragraphs (a) through (f) of this
Clause GC 2.6.1. In such an occurrence the Client shall give a not
less than thirty (30) days’ written notice of termination to the
Consultant, and sixty (60) days” in the case of the event referred to
in (e).

(a)

(b)
(c)

(d)

(e)

(f)

If the Consultant does not remedy a failure in the performance
of their obligations under the Contract, within thirty (30) days
after being notified or within any further period as the Client
may have subsequently approved in writing.

If the Consultant becomes insolvent or bankrupt.

If the Consultant, in the judgment of the Client has engaged in
corrupt or fraudulent practices in competing for or in executing
the Contract.

If, as the result of Force Majeure, the Consultant are unable to
perform a material portion of the Services for a period of not
less than sixty (60) days.

If the Client, in its sole discretion and for any reason
whatsoever, decides to terminate this Contract.

If the Consultant fails to comply with any final decision
reached as a result of arbitration proceedings pursuant to Clause
GC 8 hereof.

c‘%mew
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The Consultants may terminate this Contract, by not less than thirty
(30) days’ written notice to the Client, such notice to be given after
the occurrence of any of the events specified in paragraphs (a)
through (c) of this Clause GC 2.6.2:

(a) If the Client fails to pay any money due to the Consultant
pursuant to this Contract and not subject to dispute pursuant to
Clause GC 7 hereof within forty-five (45) days after receiving
written notice from the Consultant that such payment is
overdue.

(b) If, as the result of Force Majeure, the Consultant is unable to
perform a material portion of the Services for a period of not
less than sixty (60) days.

(c) Ifthe Client fails to comply with any final decision reached as a
result of arbitration pursuant to Clause GC 8 hereof.

Upon termination of this Contract pursuant to Clauses GC 2.6.1 or
GC 2.6.2, the Client shall make the following payments to the
Consultant:

(a) payment pursuant to Clause GC 6 for Services satisfactorily
performed prior to the effective date of termination;

(b) except in the case of termination pursuant to paragraphs (a)
through (c), and (f) of Clause GC 2.6.1, reimbursement of any
reasonable cost incident to the prompt and orderly termination
of the Contract, including the cost of the return travel of the
Personnel and their eligible dependents.

3. OBLIGATIONS OF THE CONSULTANT

The Consultant shall perform the Services and carry out their
obligations hereunder with all due diligence, efficiency and
economy, in accordance with generally accepted professional
standards and practices, and shall observe sound management
practices, and employ appropriate technology and safe and effective
equipment, machinery, materials and methods. The Consultant shall
always act, in respect of any matter relating to this Contract or to the
Services, as faithful advisers to the Client, and shall at all times
support and safeguard the Client’s legitimate interests in any dealings
with Sub-Consultants or third Parties.
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3.2 Conflict of
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The Consultant shall hold the Client’s interests paramount, without
any consideration for future work, and strictly avoid conflict with
other assignments or their own corporate interests.

The payment of the Consultant pursuant to Clause GC 6 shall
constitute the Consultant’s only payment in connection with this
Contract or the Services, and the Consultant shall not accept for their
own benefit any trade commission, discount, or similar payment in
connection with activities pursuant to this Contract or to the Services
or in the discharge of their obligations under the Contract, and the
Consultant shall use their best efforts to ensure that the Personnel,
any Sub-Consultants, and agents of either of them similarly shall not
receive any such additional payment.

The Consultant agrees that, during the term of this Contract and afier
its termination, the Consultant and any entity affiliated with the
Consultant, as well as any Sub-Consultants and any entity affiliated
with such Sub-Consultants, shall be disqualified from providing
goods, works or services (other than consulting services) resulting
from or directly related to the Consultant’s Services for the
preparation or implementation of the project.

The Consultant shall not engage, and shall cause their Personnel as
well as their Sub-Consultants and their Personnel not to engage,
either directly or indirectly, in any business or professional activities
which would conflict with the activities assigned to them under this
Contract.

Except with the prior written consent of the Client, the Consultant
and the Personnel shall not at any time communicate to any person
or entity any confidential information acquired in the course of the
Services, nor shall the Consultant and the Personnel make public the
recommendations formulated in the course of, or as a result of, the
Services.

The Consultant (a) shall take out and maintain, and shall cause any
Sub-Consultants to take out and maintain, at their (or the Sub-
Consultants’, as the case may be) own cost but on terms and
conditions approved by the Client, insurance against the risks, and
for the coverage, as shall be specified in the SC; and (b) at the
Client’s request, shall provide evidence to the Client showing that
such insurance has been taken out and maintained and that the
current premiums have been paid.

cnu-é;ggﬁ’
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The Consultant shall obtain the Client’s prior approval in writing before
taking any of the following actions:

(a) entering into a subcontract for the performance of any part of the
Services,

(b) appointing such members of the Personnel not listed by name in
Appendix C, and

(c) any other action that may be specified in the SC.

(a) The Consultant shall submit to the Client the reports and
documents specified in Appendix B hereto, in the form, in the
numbers and within the time periods set forth in the said Appendix.

(b) Final reports shall be delivered in CD ROM in addition to the hard
copies specified in said Appendix.

(a) All plans, drawings, specifications, designs. reports, other
documents and software submitted by the Consultant under this
Contract shall become and remain the property of the Client, and
the Consultant shall, not later than upon termination or expiration
of this Contract, deliver all such documents to the Client, together
with a detailed inventory thereof.

(b) The Consultant may retain a copy of such documents and software.
Restrictions about the future use of these documents, if any, shall
be specified in the SC.

The Consultant (i) shall keep accurate and systematic accounts and
records in respect of the Services hereunder, in accordance with
internationally accepted accounting principles and in such form and
detail as will clearly identify all relevant time changes and costs, and the
bases thereof, and (ii) shall periodically permit the Client or its
designated representative and/or the Bank, and up to two years from the
expiration or termination of this Contract, to inspect the same and make
copies thereof as well as to have them audited by auditors appointed by
the Client or the Bank, if so required by the Client or the Bank as the
case may be.

4. CONSULTANT'S PERSONNEL

The Consultant shall employ and provide such qualified and experienced
Personnel and Sub-Consultants as are required to carry out the Services.
The titles, agreed job descriptions, minimum qualifications, and
estimated periods of engagement in the carrying out of the Services of
the Consultant’s Key Personnel are described in Appendix C. The Key
Personnel and Sub-Consultants listed by title as well as by name in
Appendix C are hereby approved by the Client.

(a) Except as the Client may otherwise agree, no changes shall be
made in the Key Personnel. If, for any reason beyond the
reasonable control of the Consultant, such as retirement, death,
medical incapacity, among others, it becomes necessary to replace
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any of the Key Personnel, the Consultant shall provide as a
replacement a person of equivalent or better qualifications.

(b) If the Client finds that any of the Personnel have (i) committed
serious misconduct or have been charged with having committed a
criminal action, or (ii) have reasonable cause to be dissatisfied with
the performance of any of the Personnel, then the Consultant shall,
at the Client’s written request specifying the grounds thereof,
provide as a replacement a person with qualifications and
experience acceptable to the Client.

(¢) The Consultant shall have no claim for additional costs arising out
of or incidental to any removal and/or replacement of Personnel.

5. OBLIGATIONS OF THE CLIENT
The Client shall use its best efforts to ensure that the Government shall
provide the Consultant such assistance and exemptions as specified in
the SC.

If, after the date of this Contract, there is any change in the Applicable
Law with respect to taxes and duties which increases or decreases the
cost incurred by the Consultant in performing the Services, then the
remuneration and reimbursable expenses otherwise payable to the
Consultant under this Contract shall be increased or decreased
accordingly by agreement between the Parties, and corresponding
adjustments shall be made to the amounts referred to in Clauses GC 6.2
(a) or (b), as the case may be.

The Client shall make available free of charge to the Consultant the
Services and Facilities listed under Appendix F.

6. PAYMENTS TO THE CONSULTANT
The total payment due to the Consultant shall not exceed the Contract
Price which is an all inclusive fixed lump-sum covering all costs
required to carry out the Services described in Appendix A. Except as
provided in Clause 5.2, the Contract Price may only be increased above
the amounts stated in Clause 6.2 if the Parties have agreed to additional
payments in accordance with Clause 2.4.

(a) The price payable in foreign currency/currencies is set forth in the
SC.

(b) The price payable in local currency is set forth in the SC.

For the purpose of determining the remuneration due for additional
services as may be agreed under Clause 2.4, a breakdown of the lump-
sum price is provided in Appendices D and E.

Payments will be made to the account of the Consultant and according
to the payment schedule stated in the SC. Unless otherwise stated in the
SC, the first payment shall be made against the provision by the
Consultant of an advance payment guarantee for the same amount, and
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shall be valid for the period stated in the SC. Such guarantee shall be in
the form set forth in Appendix G hereto, or in such other form, as the
Client shall have approved in writing. Any other payment shall be made
after the conditions listed in the SC for such payment have been met,
and the Consultant has submitted an invoice to the Client specifying the
amount due.

If the Client has delayed payments beyond fifteen (15) days after the due
date stated in the Clause SC 6.4, interest shall be paid to the Consultant
for each day of delay at the rate stated in the SC.

7. GoobD FAITH
The Parties undertake to act in good faith with respect to each other’s
rights under this Contract and to adopt all reasonable measures to ensure
the realization of the objectives of this Contract.

8. SETTLEMENT OF DISPUTES
The Parties agree that the avoidance or early resolution of disputes is
crucial for a smooth execution of the Contract and the success of the
assignment. The Parties shall use their best efforts to settle amicably all
disputes arising out of or in connection with this Contract or its
interpretation.

Any dispute between the Parties as to matters arising pursuant to this
Contract that cannot be settled amicably within thirty (30) days after
receipt by one Party of the other Party’s request for such amicable
settlement may be submitted by either Party for settlement in accordance
with the provisions specified in the SC.

\o
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I11. Special Conditions of Contract

Number Amendments of, and Supplements to, Clauses in the
of GC General Conditions of Contract
Clause

{1.1(a)} India.

1.3 The language is : English
1.4 The addresses are:
Client: Chief Engineer, World Bank Projects, Orissa

Attention:  Er. Nalinikanta Pradhan

Facsimile: +91—674—239 1476

E-mail: pmuosrp@gmail.com

Consultant: Krushi Adivasi Selfhelp Society(KASS)
At/P.O-Batira,Rahama , District-Kendrapada (Orissa)
M-+91-9437070203

Attention:  Mr Biswanath Das, Secretary

Facsimile: Wil

E-mail: kassbatira@yahoo.co.in/kassbatira@rediffmail.com
L]
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{1.6} Mr Biswanath Das, Secretary
Krushi Adivasi Selfhelp Society(KASS)
At/P.O-Batira,Rahama , District-Kendrapada (Orissa)
1.7 The Authorized Representatives are:
For the Client: Mr.Nalinikanta Pradhan,Chief Engineer, World Bank Projects, Orissa
For the Consultant: Mr Biswanath Das, Secretary ,
Krushi Adivasi Selfhelp Society(KASS)
1.8 Deleted
1.8.1
1.8.2
1.8.3 Deleted
{2.1} Effective date is the date of signing the Contract
2.2 The date for the commencement of Services is [7 days: Seven davs] .
23 The time period shall be ((36) - thirty six months].
3.4 The risks and the coverage shall be as follows:
(a) Third Party motor vehicle liability insurance in respect of motor vehicles operated in the
Government’s country by the Consultant or its Personnel or any Sub-Consultants or their
Personnel, with a minimum coverage as per Motor Vehicles Act 1988;
(b) Third Party liability insurance, with a minimum coverage of [Rs.20,00,000 (Rupees Twenty
Lakhs) ( After each occurrence the Consultant shall repay premium necessary to make insurance
valid for this amount always) J;
(c) professional liability insurance, with a minimum coverage of [Three times the Contract Price];
(d) employer’s liability and workers’ compensation insurance in respect of the Personnel of the

(I)MLD*;;- %m

Secretary : ;
O Society t1d Bank Projacls
«rushi Adivas ESEHE'P mﬁ?,; E.L.C. (Civil), Oriss8
(KA BHUBANESWAR




Consultant and of any Sub-Consultants, in accordance with the relevant provisions of the
Applicable Law, as well as, with respect to such Personnel, any such life, health, accident, travel
or other insurance as may be appropriate; and

(e) insurance against loss of or damage to (i) equipment purchased in whole or in part with funds
provided under this Contract, (ii) the Consultant’s property used in the performance of the
Services, and (iii) any documents prepared by the Consultant in the performance of the Services.

Note: Delete what is not applicable

{3.7 (b)} | The Consultant shall not use these documents and software for purposes unrelated to this Contract
without the prior written approval of the Client.

{5.1} “Not Applicable.”
6.2(a) The amount in foreign currency or currencies is. Nil
6.2(b) The amount in local currency is Rs.37,05,680/- + Service Tax(as Applicable)

SN R
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6.4(a)

The accounts are:

for foreign currency or currencies: Not Applicable

for local currency: [ SB A/C No.-075910002003 at Janpath, Bhubaneswar/

The Consultant will be paid fee as a percentage of the contract value as per the schedule given
below basing on satisfactory completion and approval of the deliverable items by the client as
stipulated in Terms of Reference.

Sl
No.

On Completion of Tasks as per ToR

(% of
price due)

contract

1

On submission of the inception Report complete in all respects as per
Sl.No.1 of Reporting Requirement of Appendix-B and its acceptance by
CE(WB) establishing and functioning the site office and on successful
completion of the identification, verification and initial consultation
sessions and submission of updated data of Title Holders and Non-
Titleholders for stretches in the First mile stone of this package including
distribution of I-Cards to eligible PAPs and verification of actual
Compensation/Assistance to be received and review of the same by the
Social Manager /Social Development Specialist

10%

On successful completion of the identification, verification and initial
consultation sessions and submission of updated data of Title Holders and
Non-Titleholders for the remaining stretches of this package including
distribution of 1-Cards to eligible PAPs and verification of actual
Compensation/Assistance to be received and review of the same by the
Social Manager /Social Development Specialist

15%

On verification of actual Compensation/Assistance received and utilized
by eligible PAPs and on Completion of Physical Relocation and
Rehabilitation of PAPs as per the approved Relocation Plan for stretches
in the First Mile stone of this package as per para 4 of ToR.

5%

On verification of actual Compensation/Assistance received and utilized
by eligible PAPs and on Completion of Physical Relocation and
Rehabilitation of PAPs as per the approved Relocation Plan for the
remaining stretches of this package as per para 4 of ToR.

3%

On completion of 1% year Interdepartmental and inter functionaries
coordination training/workshop on HIV/AIDS and Roads Safety to
Civil society, PRI and media members as per para 3 of ToR(Scope
of services),Appendix-A and submission of Report

1.5%

On successful implementation for 1% year on HIV/AIDS and Roads
Safety Awareness Campaign as per para 4 of ToR (Scope of
services),Appendix-A and submission of Report

7.5%

On submission of documentation of Case Studies and
submission and acceptance of Annual Report for the First Year

on

5%
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On completion of 2nd year Interdepartmental and inter
functionaries coordination training/workshop on HIV/AIDS and
Roads Safety to Civil society, PRI and media members as per para
4 of ToR(Scope of services),Appendix-A and submission of Report

1.5%

On successful implementation for 2nd year on HIV/AIDS and
Roads Safety Awareness Campaign as per para 4 of ToR (Scope of
services),Appendix-A and submission of Report

1.5%

On submission of documentation of Case Studies and on
submission and acceptance of Annual Report for the 2™ Year

3%

On completion of 3rd year Interdepartmental and inter functionaries
coordination training/workshop on HIV/AIDS and Roads Safety to
Civil society,PR1 and media members as per para 4 of ToR(Scope
of services),Appendix-A and submission of Report

1.5%

12

On successful implementation for 3rd year on HIV/AIDS and
Roads Safety Awareness Campaign as per para 4 of ToR (Scope of
services),Appendix-A and submission of Report

7.5%

On submission of documentation of Case Studies and on
submission and acceptance of Annual Report for the 3rd Year and
consultancy completion Report

10%

Total

100%

6.5

Payment shall be made within 45 days of receipt of the invoice and the relevant documents specified in
Clause 6.4, and within 60 days in the case of the final payment.

The interest rate is: 8 % (Commercial Bank’s prime lending rate of interest) for local currency.

Conutitanty -
Krushi Adivasi Self Help Society
{(KASS)

World Bank |
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8.2

8.2 (i)

8.2 (ii)

(a)

(b)

(c)

Disputes shall be settled by arbitration in accordance with the following provisions:

Dispute Settlement

Any dispute, controversy, or claim arising out of or relating to this contract, or the
breach, termination or invalidity thereof shall be settled by arbitration in accordance
with following provisions:

Each dispute submitted by a Party to arbitration shall be heard by a sole arbitrator or
an arbitration panel composed of three arbitrators, in accordance with the following
provisions:

Where the Parties agree that the dispute concerns a technical matter, they may agree
to appoint a sole arbitrator or, failing agreement on the identity of such sole arbitrator
within thirty (30) days after receipt by the other Party of the proposal of a name for
such an appointment by the Party who initiated the proceedings, either Party may
apply to the President, Indian Roads Congress India, New Delhi, for a list of not
fewer than five nominees and, on receipt of such list, the Parties shall alternately
strike names therefrom, and the last remaining nominee on the list shall be the sole
arbitrator for the matter in dispute. If the last remaining nominee has not been
determined in this manner within sixty (60) days of the date of the list, the President,
Indian Roads Congress India, New Delhi, shall appoint, upon the request of either
Party and from such list or otherwise, a sole arbitrator for the matter in dispute.

Where the Parties do not agree that the dispute concerns a technical matter, the Client
and the Consultants shall each appoint one arbitrator, and these two arbitrators shall
Jointly appoint a third arbitrator, who shall chair the arbitration panel. If the
arbitrators named by the Parties do not succeed in appointing a third arbitrator within
thirty (30) days after the latter of the two arbitrators named by the Parties has been
appointed, the third arbitrator shall, at the request of either Party, be appointed by
Secretary, the Indian Council of Arbitration, New Delhi.

If, in a dispute subject to Clause 7.2 (ii) (b), one Party fails to appoint its arbitrator
within thirty (30) days after the other Party has appointed its arbitrator, the Party
which has named an arbitrator may apply to the Secretary, Indian Council of
Arbitration, New Delhi, to appoint a sole arbitrator for the matter in dispute, and the
arbitrator appointed pursuant to such application shall be the sole arbitrator for that
dispute.

8.3

Rules of Procedure

Arbitration proceedings shall be conducted in accordance with procedure of the
Arbitration & Conciliation Act 1996, of India unless the Consultant is a foreign
national/firm, where arbitration proceedings shall be conducted in accordance with

[S{%éé're ar%'?
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the rules of procedure for arbitration of the United Nations Commission on
International Trade Law (UNCITRAL) as in force on the date of this Contract.

8.4 Substitute Arbitrators

If for any reason an arbitrator is unable to perform his function, a substitute shall be
appointed in the same manner as the original arbitrator.

8.5 Qualifications of Arbitrators

The sole arbitrator or the third arbitrator appointed pursuant to paragraphs (a) through
(c) of Clause 7.2 (ii) hereof shall be an internationally recognized legal or technical
expert with extensive experience in relation to the matter in dispute.

8.6 Miscellaneous
In any arbitration proceeding hereunder:

(a) proceedings shall, unless otherwise agreed by the Parties, be held in
BHUBANESWAR.

(b) the English language shall be the official language for all purposes; and [Note:
English language may be changed to any other Language, with the agreement of
both the parties.]

(c) the decision of the sole arbitrator or of a majority of the arbitrators (or of the third
arbitrator if there is no such majority) shall be final and binding and shall be
enforceable in any court of competent jurisdiction, and the Parties hereby waive
any objections to or claims of immunity in respect of such enforcement.

Consultant Chi ?ﬁmer
Secretary — World Bank Projects,Orissa
r
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IV. Appendices
Appendix A

TERMS OF REFERENCE
For the Implementation of Social Management Plan under
Orissa State Road Project (OSRP)

1.0 Background:

Works Department, Government of Orissa, has planned to improve State Highways in Orissa
with the assistance of World Bank. Based on strategic option study, Works Department has
identified 461 km of State Highways improvement under proposed Bank funded project. These
roads have been prioritized as year one and year two roads.

The present improvement proposal of 204 km. includes widening, strengthening and
maintenance of various State Highways as well as important District roads.

DPR report has been prepared. Detailed engineering designs are prepared for the project
corridors, including comprehensive environmental and social Management Plan. As part of
project preparation a detailed social assessment has been carried out for the proposed corridors.
Social assessment studies were done based on socio-economic and census survey of the affected
areas. Based on the findings of social assessment a detailed Social management Plan is prepared.

2.0 Component of Social Management Plan is:

2.1 Resettlement Action Plan (RAP)

Resettlement Action Plan (RAP) is prepared for compensating and assisting the project-affected
persons (PAPs) including the Project-Displaced Persons (PDPs) to restore their livelihood. The
RAP prepared fully complies with the requirements of the Resettlement and Rehabilitation
Policy of Government of Orissa, 2006 and it is approved in RPDAC meeting. Implementation of
the RAP is an important component of the overall project implementation.

2.2 Action Plan for the Prevention and Control of HIV/AIDS Transmission

Strategy and Action Plan for prevention of HIV/AIDS transmission are prepared. The Action
Plan envisages intervention for awareness generation, Behavior Change Communication (BCC),
Information Education Communication (I-E-C) campaigns and care and support to AIDS orphan.
The implementation of HIV/AIDS action plan is integrated with RAP implementation.

2.3 Indigenous People Development Plan (IPDP)

The project envisages indigenous people development as an important component. A strategy
and action plan for the development of indigenous people is prepared.

The indigenous plan would be implemented by NGOs involving local communities along the
project road. The Indigenous People Development Plan (IPDP) suggests preparation of
community managed and community owned sustainable plan. The implementation framework of
IPDP has been integrated with implementation of other social management plan

b&wf_\.
Consultant = Ch%n eer

Sl World Bank Projécis,Orissa
Krushi Adivasi Self Help Soclety varid Bank POJdcts
. (KASS) _



2.4 Implementation Mechanism

Social Management Plans will be implemented by Project Management Unit (PMU), Orissa,
Works Department (World Bank Projects) through its package unit at each contract packages.
Implementation framework of Social Management Plan envisages support from NGOs for
implementation at two levels. First tier will be at PMU level and second tier would be at package
level. At PMU level nodal NGO will provide guidance to package level NGOs. Services of
package level NGO would be hired for three years at this contract package level to facilitate
implementation of Social Management plans.

To assist the implementation of the above mentioned Social Management Plans, PMU, Works
Department now invites the services of eligible NGOs at package level. The package level
NGOs will be contracted to facilitate implementation of the Social Management Plans,
coordinate with nodal NGOs and Package Managers and Social Develoment Specialist.The
services of the present consultant (KASS) is selected for Bhawanipatna-Khariar Road SH-

16).

District

Name of Corridor Length

Packa
Chage [k]'ﬂ}
i ] Kalahandi, Bolangir,
1 Bhawanipatna-Khariar(SH-16) 68 Nuapada
2 Chandbali-Bhadrak-Annadpur 95 Bhadrak
(SH-9 & SH-53)

3 Berhampur-Taptapani (SH-17) 41 Ganjam

Total 204

3.0 Specific task of package level NGOs (but not limited to):

e Educating the PAPs on their right to entitlements and obligations.

e Impart information to all the PAPs about the functional aspects of the various district
level committees set up by the project, and assist them in benefiting from such
institutional mechanism

e To ensure that the PAPs are given their full entitlements as due to them,

e Assist the PAPs in relocation and rehabilitation, including counseling, and co-
ordination with the local authorities.

e Assist the PAPs in redressal of their grievances through the grievance redressal cells
(GRC) set up for the project by the district Administration.

e To assist the package Unit (PU) in ensuring social responsibilities of the Project, such
as, compliance with the labour laws, prohibition of child labour, and gender issues.

¢ To collect data and submit progress reports on a monthly basis as well as quarterly
basis for OWD to monitor the progress of the RAP implementation

e .To reduce the risk of the spread of HIV/AIDS in the project area through raising
awareness among local residents and the road users. Beneficiary's awareness is to be

M e raised before, during and afier road improvements
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e Enhance the level of awareness and knowledge of all stakeholders, particularly high
risk groups, on HIV/ AIDS and safe sexual behaviours.

e Facilitate access by local communities to condoms, medical care services for
treatment of STDs and voluntary counselling/ testing centres for the diagnosis of
HIV/ AIDS; and

* Develop technical capacities of agencies delivering HIV/ AIDS and activities in the
project area

e [mplement demand driven indigenous development plans, to ensure community
participation for operation and management

* To conduct Road safety awareness campaign along the project road.

4.0 Scope of Work

The NGO will play a role of secondary stakeholder in implementation of the Social Management
Plans and in mitigating the adverse effects of the project. The NGOs will remain responsible for
the development of a comprehensive implementation plan to facilitate the PAPs to take
advantages of the options available in the projects.

Scope of Work towards Implementation of the Social Management Plans (SMPs) are:

4.1 Works towards Implementation of RAP

Identification and Verification

The NGO will undertake a survey of the project area and will update the information on the
eligible PAPs and Project-Affected Families (PAFs). The NGO will verify the information
already contained in the RAP and the individual losses of the PAPs.

The NGO will establish rapport with PAPs, consult them, provide them information about the
respective entitlements as proposed under the RAP, and distribute Identity Cards to the eligible
PAPs (Approx.-1361). An identity card would include a photograph of the PAP, the extent of
loss suffered due to the project, and the choice of the PAP with regard to the mode of
compensation and assistance (if applies, as per the RAP).

The NGO will develop rapport between the PAPs and the Project Authority, particularly the
Social Manager at package level/Social Development Specialist. This will be achieved through
regular meetings with both the Manager and the PAPs, Meetings with the Manager social will
be held at least fortnightly, and meetings with the PAPs will be held as and when required basis
but at least once in a month in project village (preferably the date of gram sabha meeting), during
the entire duration of the assignment. All meetings and decisions taken will be documented by
the NGO.

The NGO will prepare a report on the list of the Project-Affected Persons/Families (PAPs/PAFs)
including for relocation, enlisting the losses and the entitlements as per the RAP, after
verification. Verification exercise will include actual measurement of the extent of
loss/damage, and valuation of the loss/damage/affect along with the social Manager and
representative of nodal NGO/Social Development Specialist.

fbw “'b_\.ugp
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will display the list of eligible PAPs in District offices, Tahsil offices, Panchayat

Offices, and prominent public places.

During the identification and verification of the eligible PAPs/PAFs, the NGO will ensure that
each of the PAPs are contacted and consulted either in groups or individually. The NGO will
specially ensure consultation with the women and other vulnerable families.

While finalising the Entitled Persons (EPs) for compensation/assistance the NGOs will make a
list of entitled PAPs, and distribute Identity Cards to each and every verified eligible AP
(Affected Person).

4.2 Counselling the Entitled Persons

The counselling will include the following activities by the NGO:

The NGO will explain to the PAPs the need for land acquisition, the provisions of the
policy and the entitlements under the RAP. This will also include communication to
the roadside squatters and encroachers about the need for their eviction, the
timeframe for their removal and their entitlements as per the RAP.

Distribution of the OSRP entitlement framework and the translated version of the
policy (in Oriya) for each and every PAP to make them understand the entitlement
packages in correct perspectives.

The NGO will disseminate information to the PAPs on the possible consequences of
the project on the communities® livelihood systems and the options available, so that
they do not remain ignorant.

The NGO will initiate micro-level plans for income restoration, in consultation with
the PAPs. Women'’s perceptions are important to be incorporated in the development
of these plans.

NGO will monitor the involvement of child labour in the civil construction work in
this package.

In all of these, the NGO will consider women as a special focus group, and deal with
them with care and sympathy.

Details to be reflected in Monthly Progress Report.

4.3 Disbursing the Assistance

The NGO will assist in determining and preparation of individual entitlement of each
of the PAPs/PAFs on the basis of the RAP. In case of discrepancies, the NGO will
try to resolve it in consultation with the package level manager/Nodal NGO/Social
Development Specialist on the basis of the Policy guidelines or take up the matter to
the RPDAC, GRC.

The NGO will assist the project authorities in ensuring a smooth transition (during the
part or full relocation of the PAPs/PAFs), helping the PAPs to take salvaged materials
and shift with proper notices. In close consultation with the PAPs, the NGO will
inform the package manager about the shifting dates agreed with the PAPs in writing
and the arrangements desired by the PAPs with respect to their entitlements.
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The NGO will assist the PAPs in opening bank accounts explaining the implications,
the rules and the obligations of a joint account, and how s/he can access the resources
s/he is entitled to.

The NGO will ensure proper utilisation of the R&R entitlements by the PAPs
available for each of the packages. The NGOs will ensure that the PAPs have found
economic investment options and are able to restore against the loss of land and other
productive assets, ~The NGO will identify means and advise the package
manager/Social Development Specialist to disburse the entitlements to the eligible
persons/families in a manner that is transparent, and will report to the PMU on the
level of transparency achieved in the project.

Details to be reflected in Monthly Progress Report

4.4 Facilitating PAPs at the Grievance Committee Meetings

The NGO will nominate a suitable person (from the staff of the NGO) to be a member
of the committees agreed upon by GRC.

The NGO will make the PAPs aware of the functioning of RPDAC,DCAC,GRC

The NGO will train the PAPs on the procedure to file a grievance application and to
confirm that a statement of claim from the concerned PAP accompanies each
grievance application. The NGO will help the PAPs in filling up the grievance
application and also in clearing their doubts about the procedure as well as the context
of the GRC award.

The NGO will record the grievance and bring the same to the notice of the GRCs
within 7 (seven) days of receipt of the grievance from the PAPs. It will submit a draft
resolution with respect to the particular grievance of the AP, suggesting multiple
solutions, if possible, and deliberate on the same in the GRC meeting through the
NGO representative in the GRC.

To accompany the PAPs to the GRC meeting on the decided date, help the AP to
express his/her grievance in a formal manner if requested by the GRC and again
inform the PAPs of the decisions taken by the GRC within 3 days of receiving a
decision from the GRC. (The time frame for the GRC to take a decision is 15 days).

Details to be reflected in Monthly Progress Report.

4.5 Assisting the PAPs and the Package Manager/Social Development Specialist to Identify
and Negotiate for the New Land for Resettlement

The NGOs will be responsible for the following activities

Obtain the PAP’s choice in terms of (i) land identification, (ii) site for relocation; (iii)
shifting plan and arrangements; (iv) grant utilization plan; (v) community asset
building plan and institutional arrangements in maintaining the assets.

e Assist the PAPs/Manager in identifying suitable land for relocation and for

BBM%— D

agriculture, ensuring the replacement of the land lost in terms of quality and quantity.
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e [dentify suitable government land in consultation with the Revenue Department
Officials and assist in negotiating its transfer to the PAPs/ Manager (social) at
reasonable prices and motivate them to appreciate and welcome the new neighbors.

Details to be reflected in Monthly Progress Report.

4.6 Facilitating the eligible PAPs to take advantage of the existing Government Housing
and Employment Schemes

With regard to the above, the NGO will,

e Co-ordinate (and impart wherever required) the training and capacity building of the
PAPs, for upgrading their skills for income restoration. This will include the training
to be given by the NGO to women self-help-group members in accounting, record
maintenance, skill acquisition in the chosen enterprise, and marketing, ete.

e Help the PAPs in realizing and optimizing the indigenous technology knowledge
(ITK) through use of local resources.

e Define, evolve and implore alternative methods of livelihood using the local skill and
resources.

e Contact financial institutions like NABARD, SIDBI, and the Lead Bank of the area in
accessing the credit required by the individual as well as groups of PAPs and the
women’s groups from the PAFs. The NGO will maintain a detailed record of such
facilitation, and plan for each PAF to repay the loan.

e Establish linkages with the district administration for ensuring that the PAPs are
benefited from the schemes available and those they are entitled to. The focus for this
component of the NGO's work will be the vulnerable PAPs for their income
restoration. The NGO will maintain a detailed record of such facilitation.

Details to be reflected in Monthly Progress Report

4.7 Representing the EPs in Market Value Assessment Committee for consent award

e Market Value Assessment Committees for consent award will be established at the
district level and village level to evaluate the actual market price of the properties in
the areas where acquisition or land and/or structures are necessary. The NGO will
represent the entitled persons (EPs) in the committee to ensure that a fair assessment
takes place.

Details to be reflected in Monthly Progress Report.

4.8 Works towards the Implementation of Action Plan for Prevention of HIV/AIDS
Transmission

Information campaign in collaboration with line agencies (such as NACO,DFID,0SACS
etc), including provision of signage/hoardings at suitable locations, I-E-C, and provision of
condom vending machines at suitable locations (communities, rest areas, truck parking lay-
byes, etc.). The NGO will assist the PMU to implement these measures, including
collaborating with the line agencies.
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The NGOs shall undertake a desk review and sample survey of the project area to determine
information given in the Action Plan for Prevention of HIV/AIDS Transmission:

e NGOs, CBOs or other public service deliverers operating in the project area that have
an interest and capacity to be involved in the project;

s & & & @

Location of places where high risks groups gather,

Local health service providers, both public and private,

Availability of existing public awareness materials and media channels,

Priority target stakeholders and key behaviours to be influenced under the project;
Stratified survey of beneficiaries to determine the health profile and level of

knowledge on HIV/ AIDS in a few key areas;

4.9 Prepare Detailed Campaign Implementation Plan (CIP)

The NGOs shall prepare and agree with the PMU a detailed Campaign Implementation Plan
(CIP) for delivery over the subsequent 36 months. The following flow chart shows steps to
be followed during Implementation plan.

L]

Mobilisation and start up meeting
Literature Review
Primary survey for baseline status

Consultation with stakeholders

The CIP shall describe how following tasks will be implemented.
The CIP will identify:

ISt

Consultant
Secretary

Krushi Adivasi Self Help Society

. (KASS)

Who the target beneficiaries are and which behaviours are to be changed;

How the target beneficiaries’ behaviours to be changed, including the methods
and materials (existing materials to be used wherever feasible) to be used;

Timing of/ frequency of campaign delivery in relation to the construction
program;

How target beneficiaries will be directed to access medical care services for
treatment of STDs and voluntary counseling/ testing centers for the diagnosis of
HIV / AIDS.

How the NGOs will work with the respective State AIDS Control Societies and
their partner agencies to complement and strengthen the AIDS control effort in
the state; and

The mechanism, including indicators and targets to be used for monitoring and

evaluating progress of the campaign
Eh%ﬂﬂr
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No. of Workshops to be conducted:

Strengthening PLWHA net work -3 nos(Each year), 3 participants

e Advocacy workshop with Police/Civil society/Labour
Contractors/Hotelier/Truck Association-3nos(Eachyear), 12 participants

e Advocacy workshop with media-3 nos(Each year), 12 participants

* Advocacy workshop with Works Deptt./Supervision
Consultant/Contractors-6 nos(Each year), 24 participants

® Advocacy workshop with PRI members-6 nos(Each year), 48 participants

All the workshops would be for two days

4.10 Deliver HIV/ AIDS awareness campaign: Design & Implementation of campaign

The NGOs shall deliver the HIV/AIDS awareness campaign as given in the agreed CIP. The
campaign delivery shall be either through the NGOs own staff. The campaign shall be delivered
in close collaboration with the State AIDS Control Society.

The NGOs shall provide all necessary resources (e.g. materials, fees, out of pocket expenses) to
awareness raisers to implement their role throughout the campaign This cost shall be included as
part of the NGOs’s Financial Proposal.

The campaign delivery methods are expected to include the following:

a @ @ = @

Public meetings; Group discussions, meeting with target groups.

Posters, larger bill boards, banners and mobile hoardings(To be provided by the
PMU)

Leaflets of other objects with HIV/AIDS safety messages embedded; street plays,
magic shows, puppet show, short films, Nukrad Natak, Road site retro boards(To be
provided by the PMU)

Travelling loudspeaker vans(To be provided by the PMU)

Construction camp or truck lay bye focus groups;

Workshops and training of CBOs;

Local radio broadcasts;

Distribution of condoms and

Other method to be described in the CIP.

No. of Awareness Campaign to be conducted:

Road side Communities- 27nos in 36 months(27x36)

Truck Parkings - 2nos in 36 months(2x36)
Construction Camp - Ino in 36 months(1x36)
Brothel - 5nos in 36 months(5x36)

4.11 Works towards the Implementation of Indigenous People Development Plan

i

Coordination with District Administration for dovetailing schemes of rural
development such as TSC, total literacy mission etc and understanding community
needs of such project. The objective of such assessment is to integrate IPDP to these
rural development plans in selected stretches for partnership development and role of
OWD in the schemes.
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e Facilitate community based organisations, and local NGOs working along project
stretches in the planning mission of present project IPDP.

® Develop profile of indigenous communities, village resource mapping for needs of
the people and conduct public meeting to reach consensus about required demand
driven tribal initiatives.

No. of Workshops to be conducted:

® Advocacy workshop/training to Tribals for skill Development and self employment-
(2+2+3) in three years
4.12 Works towards Road Safety programme
The package level NGO would educate, aware people about road safety to

e Make community residents aware that road safety is a major community concern.

e Encourage community residents to identify the specific road safety problems faced by
the community as well as remedial measures.

e Strengthen local Non Government Organizations (NGOs) and Community Based
Organisations (CBOs) and their linkages to external institutions with a role in road
safety.

e Educate community residents and road users in the safe use of the road and actions to
be taken in the event of an accident.

Linking community facilators and ORWs to road safety programme to ensure sustainibilty of
programme

4.12 Works towards Road Safety programme
The package level NGO would educate, aware people about road safety to

Make community residents aware that road safety is a major community concern.

e Encourage community residents to identify the specific road safety problems faced by
the community as well as remedial measures.

e Strengthen local Non Government Organizations (NGOs) and Community Based
Organisations (CBOs) and their linkages to external institutions with a role in road
safety.

¢ Educate community residents and road users in the safe use of the road and actions to
be taken in the event of an accident.

e Linking community facilators and ORWs to road safety programme to ensure
sustainibilty of programme

e Educate community residents and road users in the safe use of the road and actions to
be taken in the event of an accident.

e Linking community facilators and ORWs to road safety programme to ensure
sustainibilty of programme
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No. of Workshops to be conducted:

. Training Workshops about road safety with Police/Civil society/Tranport
Association-3nos(Each year), 12 participants
e Advocacy workshop with media-3 nos(Each year), 12 participants
All the workshops would be for two days
No. of Awareness Campaign to be conducted:

e Rapid Action Campaign(RAC) through cultural shows in Road side Communities -
19n0os in 36 months(19x36)

e Road Safety Theatre near Truck park, bus bay and other common places-2 nos in 36
months (2x36)

o Student Traffic cadets(STCs) involving school children-2nos in 36 month(19x36)

5.0 Condition of Services

The NGO will ensure that the Social Management Plans is implemented in an effective and
proper manner. The prime responsibility of the NGO will be to ensure that each and every
eligible PAPs receive appropriate and due entitlement (within the Entitlement Framework of
OSRP) and that, at the end of the project the eligible PAPs have improved (or at least restored)
their previous standard of living.

Additionally the NGO will help the PMU, OWD in all other matters deemed to be required to
implement the Social Management Plan in its spirit and entirety irrespective of scope of works
mentioned in ToR.

All documents created, generated or collected during the period of contract, in carrying out the
services under this assignment will be the property of the OWD. No information gathered or
generated during and in carrying out this assignment will be disclosed by the NGO without
explicit permission of the OWD.

The Package level NGO will open its offices within project corridor preferably near the office of
package manager.

6.0 Documents to be deposited

e Documentation of Case Studies/Best Practices-12 copies(4 copies in each year)
* Production of Annual Report- 15 copies(5 copies in each year)
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7.0 Time frame for Services

The NGOs will be contracted for a period of three years from the date of commencement, with a
withdrawal methodology in built into the proposals from the NGO.

SI.No.

Tasks as per ToR

Due

and months | copies
from start

date | No. of

Submission of the inception Report complete in all
respects and submission of Report

1 4

Completion of the identification, verification and
initial consultation sessions, and submission of
updated data of Non-titleholders and review of the
same by the Social Manager and nodal NGOs and
submission of Report.

Finalization of identification of hot spot, CIP and
networking with stakeholders ,Training of Awareness
raisers and submission of Report

Submission of first round of community consultation
report

Completion of the distribution of Identity Cards to
eligible NTH PAPs and submission of Report.

Disbursement of compensation to at least 33% of
titleholders and submission of Report

Submission of the Detailed Budget of
compensation/Assistance for non-titleholders (micro-
individual plan) and submission of Report

Disbursement of budget of compensation/Assistance
and submission of Report

Substantial completion of the relocation and
rehabilitation process and submission of Report

10

Strengthening PLWHA net work -3 nos, Advocacy
workshop  with  Police/Civil  society/Labour
Contractors/Hotelier/Truck Assaciation-3no.,
Advocacy workshop with media-lno, Advocacy
workshop  with Works  Deptt./Supervision
Consultant/Contractors-3no., Advocacy workshop
with PR] members-6nos on HIV/AIDS and
submission of Report

10 4

11

Completion of HIV/AIDS Awareness Campaign-

10 -

gecretary
Self Help Society
S

hﬂ.lﬁhzl Mwa:i

L



32

Road side Communities-27, Truck Parkings -1 ,
Construction Camp-1, Brothel-1) and submission of
Report

12

Advocacy workshop with Police/Civil
society/Transport  Association-3no.,  Advocacy
workshop with media-3no on Road Safety,
Vocational training to tribals and submission of
Report

11

13

Submission of the Final Completion Report of the
above work and submission of case study and
submission of Report

12

14

Strengthening PLWHA net work -3 nos, Advocacy
workshop  with  Police/Civil  society/Labour
Contractors/Hotelier/Truck Association-3no.,
Advocacy workshop with media-1no, Advocacy
workshop  with  Works  Deptt./Supervision
Consultant/Contractors-3no., Advocacy workshop
with PRI members-6nos on HIV/AIDS and
submission of Report

14

15

Completion of HIV/AIDS Awareness Campaign-

Road side Communities-27, Truck Parkings -1 ,
Construction Camp-1, Brothel-1) and submission of
Report

16

16

Advocacy workshop with Police/Civil
society/Transport  Association-3no.,  Advocacy
workshop with media-3no on Road Safety,
Vocational training to tribals and submission of
Report

18

17

Completion of Road Safety Awareness Campaign-
Rapid Action Campaign(RAC) through cultural
shows in Road side Communities -10nos and
submission of Report

18

18

Road Safety Theatre near Truck park, bus bay and
other common places-2 nos ,Vocational training to
tribals and submission of Report

20

19

Student  Traffic cadets(STCs) involving school
children-12nos and submission of Report

22

20

Submission of the Annual Report of the above work
and submission of case study and submission of

24
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Report

21 Strengthening PLWHA net work -3 nos, Advocacy 26 4
workshop  with  Police/Civil  society/Labour
Contractors/Hotelier/Truck Association-3no.,
Advocacy workshop with media-lno, Advocacy
workshop  with  Works  Deptt./Supervision
Consultant/Contractors-3no., Advocacy workshop
with PRI members-6nos on HIV/AIDS and
submission of Report

22 Completion of HIV/AIDS Awareness Campaign- 28 4

Road side Communities-27, Truck Parkings -1 ,
Construction Camp-1, Brothel-1) and submission of
Report

23 Advocacy workshop with Police/Civil 30 4
society/Transport  Association-3no.,  Advocacy
workshop with media-3no on Road Safety,
Vocational training to tribals and submission of
Report

24 Completion of Road Safety Awareness Campaign- 30 4
Rapid Action Campaign(RAC) through cultural
shows in Road side Communities -10nos and
submission of Report

25 Road Safety Theatre near Truck park, bus bay and 32 -
other common places-2 nos Vocational training to
tribals and submission of Report

26 Student  Traffic cadets(STCs) involving school 34 4
children-12nos and submission of Report

27 Submission of the Anula Report of the above work 36 <
and submission of case study and submission of
Report
Total 36 months

8.0 Data, Services and Facilities to be provided by the Client

The OWD will provide to the NGO the copies of the PAPs’ Census, the RAP, the land
acquisition plan, HIV/AIDS action Plan, IPDP and any other relevant reports/data prepared by
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the Project Preparation team. The OWD will assist the NGOs in collaborating with the
Supervision consultant.

All facilities required in the performance of the assignment, including office space, office
stationery, transportation and accommodation for staff of the NGO, etc., will be born by the
NGO.

9.0 Team for the Assignment
The NGO will depute a team of professional at the office and at the site. The constitution of the
team for the team members is given below:

The CVs of the following staff is provided on or before contract negotiations and is evaluated
quality against the criteria set down

SI.No Position Man Months
] Team Coordinator /Community Mobilizer 36
2 HIV/AID specialist 36
3 Communication Strategy Specialist 12

CVs for following staff are not required. However, the inputs of these are included in the
technical proposal and the costs in respect of these personnel are included in the financial

proposal

SI.No Position Man Months
| Amin-2 24

2 Counselor-2 36

3 Accountant-1 36

B Office Attendant-1 36

10.0 Additionally the following conditions will apply to the team proposed by the NGO.

e That the proposal should accompany a personnel deployment schedule, clearly
indicating whether the deployment is home-office based or in the filed.

e That the NGOs must propose at least one woman as part of the key personnel.

e That the women key persons, if selected for the contract, may be replaced during
the period of contract, only with women key persons of equivalent qualifications
and experience.

e That the NGOs will depute a technical team to work at the site, junior support
personnel and/or administrative staff will not be considered as ‘technical support’
professionals, as far as this condition is concerned.

11.0 Key Points agreed during Negotiation

I. The NGO will make a site establishment in the site in terms of the TOR ( enclosed in the RFP
for the facilitation of community participation in the implementation of RAPs and IPDPs) and
post the following 3 key personnel suggested by the NGO in the technical proposal
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(i.) Mr. S.K.Panda Team Coordinator
(ii). Ms.P.Kullu HIV/AIDS Specialist
(iii) Ms.S.B.Ray Community Strategy Specialist

2. The NGO shall assist the Package Manager/Social Development Specialist and work in
coordination with Nodal NGO for Bhawanipatna-Khariar Road in carrying out all the
activities mentioned in the Scope of the Work of the TOR enclosed in the RFP for the
facilitation of community participation in the implementation of RAPs and IPDPs.

3 The Implementing NGO will undertake a survey of the project area and will update the
information on the eligible PAPs and Project-Affected families (PAFs) (which is prepared by
consultant during DPR). The NGO will verify the information already contained in the
RAP(which is prepared by consultant during DPR) and the individual losses of the PAPs and
will submit their report to Nodal NGO and PMU.

4 All the documents prepared by package level NGO like inception report, CIP, monthly
/quarterly report, Annual Report, finalization of I-Cards and all other documents to be
submitted to PMU etc. will be certified by Nodal NGO and to get the approval of the Social
Development Specialist/Package Manager.

5 The Consultant will produce an affidavit before commencement of services showing all the
information mentioned in Technical Proposal are true and if any matter found false in future
the Consultant is liable to refund all the Consultant’s fees till date and will be debarred from
the services with immediate effect.

6 The Consultant agrees to take up other stretch if approved by PMU and the Consultancy fees
will be negotiated.

7 The NGO will assist the Package Manager/Social Development Specialist and work in
coordination with Nodal NGO for Berhampur-Taptapani Road in carrying out all the activities
mentioned in the Scope of the Work of the TOR enclosed in the RFP for the facilitation of
community participation in the implementation of RAPs and IPDPs.

8 The NGO will prepare quarterly implementation plan of each quarter under RAP after
consultation with Package Manager/Social Development Specialist and Nodal NGO and obtain
approval on the same and implement such plan in a time bound manner.

9 The NGO will attain quarterly review meeting organized by Nodal NGO for implementation
of RAP in every quarter.

10 The NGO will keep suitable data relating to the PAPs and undertake concurrent evaluation
for enabling any one to know whether improvements (or otherwise) are taking place in their
quality of lives.

11 The Consultant agrees to take up other stretch if approved by PMU and the Consultancy fees
will be negotiated.
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12.0 Review Committee to Monitor Consultants’ Works

A review committee consisting of the following officers of the OWD shall review the progress of
the work and the consultants’ performance quarterly.

o Chef Engineer, World Bank Project - Chairman
o Package Manager(Executive Engineer of the Corridor)- Member

o Assistant Commissioner(LA) - Member

o .Social Development Specialist, World Bank Project - Member
o Financial Advisor/Senior DAO - Member
o Executive Engineer-1I{PMU) - Convener

13.0 Review on RAP will be taken up by Revenue Divisional Commissioner as and when required
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Appendix B

Reporting Requirements
The NGOs will be contracted for a period of three years from the date of commencement, with a
withdrawal methodology in built into the proposals from the NGO.

SI.No. Tasks as per ToR Due date | No. of
and months | copies
from start

1 Submission of the inception Report complete in all 1 4

respects It includes-

o each of the Tasks of the NGO/CBO as set out in
the TOR,

e The status of and methodology proposed for each
of the said Tasks in the TOR,

e The initial work plan and schedule,

e The contract Budget, and expenditures/
commitments against the Budget, actual and
forecast.

e Identify any likely deviations from the original
proposal and any significant issues that have been
identified,

The proposed content and format of subsequent

Progress Reports (Monthly and Quarterly) to be

submitted under the Contract.

2 Completion of the identification, wverification and 3 4
initial consultation sessions, and submission of
updated data of Non-titleholders and review of the
same by the Social Manager and nodal NGOs and
submission of Report.

3 Finalization of identification of hot spot, CIP and 4 4
networking with stakeholders ,Training of Awareness
raisers and submission of Report

4 Submission of first round of community consultation 4 4
report

3 Completion of the distribution of Identity Cards to 6 4
eligible NTH PAPs and submission of Report.

6 Disbursement of compensation to at least 33% of 4 4
titleholders and submission of Report

7 Submission of the Detailed Budget of 4 4

compensation/Assistance for non-titleholders (micro-
individual plan) and submission of Report
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Disbursement of budget of compensation/Assistance
and submission of Report

Substantial completion of the relocation and
rehabilitation process and submission of Report

10

Strengthening PLWHA net work -3 nos, Advocacy
workshop  with  Police/Civil  society/Labour
Contractors/Hotelier/Truck Association-3no.,
Advocacy workshop with media-1no, Advocacy
workshop  with  Works  Deptt./Supervision
Consultant/Contractors-3no., Advocacy workshop
with PRI members-6nos on HIV/AIDS and
submission of Report

10

11

Completion of HIV/AIDS Awareness Campaign-

Road side Communities-27, Truck Parkings -1 ,
Construction Camp-1, Brothel-1) and submission of
Report

10

12

Advocacy workshop with Police/Civil
society/Transport  Association-3no.,  Advocacy
workshop with media-3no on Road Safety,
Vocational training to tribals and submission of
Report

13

Submission of the Final Completion Report of the
above work and submission of case study and
submission of Report (To be submitted within 30
days of the end of twelve (12) month period
commencing from the Effective Date)

The Report shall:

* summaries the Progress throughout the year
and describe the current status of each task
identified the TOR;

* discuss any significant problems that arose
during the period and how they were
overcome;

make recommendations for any significant changes
to the programme or tasks which will benefit the
objectives of the TOR.

12

14

Strengthening PLWHA net work -3 nos, Advocacy
workshop  with  Police/Civil  society/Labour
Contractors/Hotelier/Truck Association-3no.,
Advocacy workshop with media-Ino, Advocacy
workshop  with Works  Deptt./Supervision

14
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Consultant/Contractors-3no., Advocacy workshop
with PRI members-6nos on HIV/AIDS and
submission of Report

15

Completion of HIV/AIDS Awareness Campaign-

Road side Communities-27, Truck Parkings -1 ,
Construction Camp-1, Brothel-1) and submission of
Report

16

16

Advocacy workshop with Police/Civil
society/Transport ~ Association-3no.,  Advocacy
workshop with media-3no on Road Safety,
Vocational training to tribals and submission of
Report

18

17

Completion of Road Safety Awareness Campaign-
Rapid Action Campaign(RAC) through -cultural
shows in Road side Communities -10nos and
submission of Report

18

18

Road Safety Theatre near Truck park, bus bay and
other common places-2 nos ,Vocational training to
tribals and submission of Report

20

19

Student  Traffic cadets(STCs) involving school
children-12nos and submission of Report

22

20

Annual Report for the Second Year(To be submitted
within 30 days of the end of twenty (24) month
period commencing from the Effective Date)

The Annual Report shall:

e summaries the Progress throughout the year
and describe the current status of each task
identified the TOR;;

e discuss any significant problems that arose
during the period and how they were
avercome;

make recommendations for any significant changes
to the programme or tasks which will benefit the
objectives of the TOR.

24

2]

Strengthening PLWHA net work -3 nos, Advocacy
workshop  with  Police/Civil  society/Labour
Contractors/Hotelier/Truck Association-3no.,
Advocacy workshop with media-1no, Advocacy
workshop  with  Works  Deptt./Supervision
Consultant/Contractors-3no., Advocacy workshop
with PRI members-6nos on HIV/AIDS and

26
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submission of Report

22 Completion of HIV/AIDS Awareness Campaign- 28 4

Road side Communities-27, Truck Parkings -1 ,
Construction Camp-1, Brothel-1) and submission of
Report

23 Advocacy workshop with Police/Civil 30 4
society/Transport  Association-3no.,  Advocacy
workshop with media-3no0 on Road Safety,
Vocational training to tribals and submission of
Report

24 Completion of Road Safety Awareness Campaign- 30 4
Rapid Action Campaign(RAC) through cultural
shows in Road side Communities -10nos and
submission of Report

25 Road Safety Theatre near Truck park, bus bay and 32 -
other common places-2 nos Vocational training to
tribals and submission of Report

26 Student  Traffic cadets(STCs) involving school 34 4
children-12nos and submission of Report

27 Final Report (To be submitted within 30 days of the 36 4
end of thirty five (35) month period commencing
from the Effective Date)

The Report shall:

e summaries the Progress throughout the year
and describe the current status of each task
identified the TOR;

e discuss any significant problems that arose
during the period and how they were
overcome;

make recommendations for any significant changes
to the programme or tasks which will benefit the

objectives of the TOR.
Total 36 months
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Appendix C
Key Personnel
(Refer Clause 4.1 of the Contract)

Key Professional

Sl. | Name Qualification Experience | Description of work
No
1 Mr.Sangram Kesari Panda | M.A(Social Work) 10 As a team leader he is

responsible for the
development of a
comprehensive
implementation plan to
facilitate the PAPs to take
advantages of the options
available in the projects
and dovetailing existing
Government
developmental schemes

2 | Ms.Puspa Kullu M.A(Social Work) 5 As a HIV/AIDS Specialist
she will work in
coordination with
HIV/AIDS Specialist of
Nodal NGO in
counselling,awareness and
imparting communication
techniques of HIV/ AIDS.
She will also coordinate
with OSAC and in
consultation with PMU,
Package Managers/Social
Development  Specialist
and Nodal NGO would
finalize CIP agreed in
HIV/AIDS action plan.

3. | Ms. Sitansubala Ray MA(Social Work) 5 As a Community Strategy
Specialist She will verify
the information of PAPs
list using  suitable
statistical techniques.
Based on the survey and
verification she will plan
specific strategy for the
restoration of the
livelihood of PAFs.
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Appendix D

Breakdown of Contract Price in Foreign Currency

NOT USED
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Appendix E
Breakdown of Contract Price in Local Currency

List here the elements of cost used to arrive at the breakdown of the lump sum price — local
currency portion:

1. Monthly rates for Personnel (Key Personnel and other Personnel).
2. Reimbursable expenditures.

This appendix will exclusively be used for determining remuneration for additional services.

Activities Unit Amount{Rs.)
A.To be paid to NGO
Remuneration
{I) Key Person
{a})Community Mobilisation Coordinator Person 24500
(b)HIV/AIDS specialist Person 18000
@ Communication Strategy Specialist Person 12500
(ii)Support/Technical Staff Person
{a)Counselor Person 7300
{b)Amin Person 6000
{v) Office Accountant Person 5500
(vi) Office Attendant Person 3000
Reimbursable
1.0ffice Expenditure
(i} House Rent - 7000 Telephone/ IntemetlFax-2000, Electric/watercharges-750,
Stationeries/Ciurier-1250 Misc 1000 Maonth 12000
(ii)Transport Month 10000

2. Programme Expenditure

(i) Identification and Verification, 1- card preparation and distribution(Structures
and Landholders) Person 155
(ii}Cast of Road Safety Awareness Programme

(a) Workshops and sensitization Programme to Be conducted with Police/Civil

society/Transport Association No 12000
{b) Workshops to be conducted with media MNo 10500
{c) Rapid Action Campaign(RAC) through cultural show/ pala/ daskathia in public
places No 7000
{d) Student Traffic Cadets(5TCs) involving school children in Cycle rally/ marches
along the proposed road ‘No 3000
(e)Road Safety Theatre near Truck park, bus bay and other common places No 5500
(iii)Cost of HIV/AIDS Action Plan
(a)Strengthening PLWHA netWork No 2500
Mw:d—\bvp
Secretary r*F\-\
Sy elp Society
frushi Adivas SelfH ANl EI}$’
{Kﬁﬁa} Warld EHJM Arofec
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(bjAdvocacy workshop with Civil societies elc. No 7500
© Advocacy workshop with media Mo 7500
(d) Advocacy workshop with Supervision Consultant/Works Deptt Contractors No 7500
(e) Advocacy workshop with PRI members No 6500
(f)Awareness Campaign at Road side communities No 300
(iv) Cost of Skill Development for Tribals.

(a) Vocational Training for Skill Development No 12500
(v) Documentation of Case studies/Best practices No 2500
(iv) Production of Annual Report (5-Copies in each year) No 5000

Notes:

1. The above rates shall be applicable for any addition specified in Appendix-E excluding

Service Tax.
2. The above rates are subject to negotiation with the PMU.
3. The proposed cost shall be hiked each year as per RBI Index.

b’l '—-“Sh“'ﬁ-h-)

Consultant
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Appendix F

Services and Facilities Provided by the Client

Note: List here the services and facilities to be made available to the Consultants by the Client.

The OWD will provide to the NGO the copies of the PAPs’ Census, the RAP of the current
Corridor, the land acquisition status, HIV/AIDS Action Plan, any other relevant reports/data

prepared by the DPR Consultant. The OWD will assist the NGO in collaborating with the
Supervision consultant and Contractor.

[ym«f:)-} E§$
Consultant Ch eer

gacretary Society World E:ai'e i é;?nssa
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Bank Guarantee for Advance Payment
[To be stamped in accordance with Stamp Act, if any, of the Country of Issuing Bank]

NOT USED
(]O‘*”‘*x“"ﬁ'b
Consultant Chi
Secretary - World Bank Projects, Orissa
NUSh}MlWSI- S’Elf HE"DSGCI&‘? chiel E-"-‘E;;::f;us
[mss} ﬁ-uHU'_ ﬂ-ﬂ":’ﬂrcfwul Drissa
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CONSULTANCY SERVICES FOR IMPLEMENTING NGO- KRUSHI ADIVASI
SELFHELP SOCIETY(KASS)FOR IMPLEMENTATION OF SOCIAL
SAFEGUARD INSTRUMENTS FOR WORLD BANK ASSISTED YEAR-1
ORISSA STATE ROADS PROJECT FOR BHAWANIPATNA-KHARIAR ROAD

Held on 29" Qctober-2009.

The negotiation meeting chaired by the Chief Engineer, World Bank Project, Orissa in
the mini-conference hall of the P.LU of OSRP, Nirman Soudha, Bhubaneswar.

Members present

A Members representing Government of Orissa
1. Mr. Jayamangal Nayak-Chief Engineer, World Bank Projects
2 Mr. Mr.S.X Behera -Spl.LAO,PMU
3 Mr. A KX.Dey - SDS. PMU
4 Mr. S.N.Ray - Social Welfare Officer
B. Members representing the consulting Firm

1. Mr. Biswanath Das - Secretay,
Krushi Adivasi Selfhelp Society (KASS)

At the outset, the Chief Engineer, World Bank Projects, Orissa welcomed the consultant
participating in the meeting.

The Consultant submitted confirmation on the availability of all key personnel for
proposed assignment. As per the Section-5 of the Terms of Reference attached to the

RFP, the Consultant reported that the firm has already submitted CVs of the proposed
Key Professionals for review by the Client.

The following peints were discussed and agreed upon.
1 As part of the Technical Negotiations a discussion of the Technical Proposal, the
proposed technical approach and methodology, work plan, and oreanization and staffing
and suggestions made by the Consultant to improve the Terms of Reference were

discussed and agreed in a meeting chaired by the Engineer-in Chief{Civil) on
dt.05.10.2009.

2. The breakup of financial bid was submitted by the consultant. The Client agreed to
supply Oriya translation of R&R frame work and other materials such as hoardings,
leaflets etc for awareness of HIV/AIDS, Roads Safety, Capacity Building etc.

3.The Consultant will produce an affidavit before commencement of services showing
all the information mentioned in Technical Proposal are true and if any matter found false
in future the Consultant is liable to refund all the Consultant’s fees till date and will be
debarred from the services with immediate effect. It is agreed by both the parties.

4. The Issue of payments to the Consultant was discussed and agreed by the Client. The

Draft Contract is prepared accordingly for the payment fo consultani as mentioned in
ClL6.4 (a).
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3. The issue of payment of carrying out additional services was also discussed. To take

up other stretch if approved by PMU and the Consultancy fees will be negotiated and
attached in the draft Contract for future requirement,

The meeting ended with the Vote of Thanks to the Chair.

oG
I cop KRSS

| ~as £
B
Pe i 1S — \ — SeclE
Mr. Jayamangal Nayak Mr. Biswanath Das
Chief Engineer :

Authorised Signatory,
World Bank Projects,Orissa KASS, Bhubaneswar
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GOVERNMENT OF ORISSA
WORKS DEPAFETMENT

&k

| Pl s o
No._ "12= /W, Bhubaneswar, dated the &' February, 2010
EAP(Cell)-76/09

From
Sri S. K. Ray,

EIC-cum-Secretary to Governinent.

Lo -

II-|
The Chief Enginee:r [DPI & Roads),
Orissa, Bhubaneswar.

Sub: Engagement of NGOs (for Nodal and three Corridors) for
implementation of Social Safe Guard/Instruments for the
World Bank assisted Year-1 Orissa State Roads Project.

Sir,

I am directed to refer to your Letter No. 47012 dated
28.10.2008 on the above subject and to say that after careful
consideration Government have been pleased to approve your

proposal for engagement NGOs for Nodal and three corridors of
Orissa State Roads Project as foilows.

Sl | Name of Corridor | Name of the NGO | Cost of engagement | Remark
Nao. I lin Rs.]
1 Berhampur-Taptapani | Hrusi Adivashi | Rs. 37,24,730/-
Seli-hilp  Boriety
[HASE)
2. Bliawanipamna-Kherier | Kxrushi  Adivashi | Rs. 37,05,680/- Package
' Seli-nelp Sotiery level
(KASE)
2 Chandbeli-Bhadralk- Voluntary Action | Rs. 41,37,575/-
Anendpur for Rural
Reconstruction &
Social Action
[VARRSA)
4 Nodal NGO Centre of Action | Rs. 33,20,000/-
Research &
Training (CART) ;
Total Rs. 1,48,87,9585/- |

2. Since Finance Department has conveyed its observation that
Administrative Department iz competent for executing the contract,

you are requested to ezxccuts the same with each of the NGO and send
the documents to Works Department for reference.

\5 ‘;{',-ﬁ“:’*‘ Yours faithfully,
i
D LT .-r}” \ Ml ""’JJ"[ i Mie
ﬁ.;"'.}"’b q, EIC-cum-Secretafy to Government
: {:-IQ" E‘J.. — S ———
"\
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By Speed Post

OFFICE OF THE ENGINEER-IN-CHIEF (CIVIL), ORISSA
NIRMAN SOUDHA, KESHARI NAGAR, UNIT — V, BHUBANESWAR — 751 001 (ORISSA)

Letter No. PIU—WB ~2/2007/PU / 7 :’?C% Dt. /é. D P

From
Chief Engineer
World Bank Projects
Orissa, Bhubaneswar

Email: pmuosrpt@lemail.com
To
The Secretary
KRUSHI ADIVASI SELFHELP SOCIETY (KASS)

At/P.O-Batira, Rahama, Dist.-Kendrapada (Orissa)
Tel.-9437070203(M)

Sub: - Consultancy Services for Engagement of Implementing NGOs for Implementation of Social
Safeguard Instruments for the World Bank Assisted Year-I Orissa State Roads Project (For
Bhawanipatna-Khariar Road))

Ref: Your Technical and Financial Proposal dt.21.07.2009

Award of Contract thereof:
Sir,
In inviting a reference to your aforesaid offer and the approval of the Government of Orissa, Works
Department, this is to intimate that the Contract for the aforesaid consultancy services is hereby
awarded to you for an amount of Rs.37,05,680/- + Service tax (as applicable) as per the following
condition.
1. The consultancy service shall be strictly limited to the agreed period.

2. Additional liability shall not be created in respect of the Consultancy Services.

3. The Consultant will give their service as per the ToR in the Contract

4. The Consultant will produce an affidavit before commencement of services showing all the
information mentioned in Technical Proposal are true and if any matter found false in future the
Consultant is liable to refund all the Consultant’s fees till date and will be debarred from the services

with immediate effect.
You are requested to attend this office within 21 (twenty-one) days for signing the contract.
Yours faithfully,

Chief Engineer
World Bank Projects, Orissa,



(2)

Memo No. ,47{27 DI /(412#’?,7

Copy submitted 1o the Enginuer—in-Chiuf—cum-Sccremry, Works Department, Government of Orissa for
favour of information. Wi
‘*}"_ih};\r\x

CI:QEngin eer
World Bank Projects, Orissa,

MemoNo. /, = 90 oS4 ASO

Copy submitted to Mr.Rajesh Rohatgi, Sr. Transport Specialist & Task Team Leader OSRP, Sustainable

Development (South Asia Region), The World Bank, 50-M, Santi Path, Chanakyapuri, New Delhi-110002 for

favour of information, - T
.f”h{}"‘»@"’l\l‘ 1

Chiel Engineer
Warld Bank Projects, Orissa,
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I,Biswanath Dag,aged about 35 yearsg,Secretary Krughi
Adivagi Self-Helf Society,At/PO-Rakixx Batira,Via-Rahama,Di st.-
Kendrapara,do hereby solemnly affirmm and sState ag followg : -

1o That I am the Deponent of thig affidavit.

\
- RS EED S

2. That,the Chief Engineer,World Bank Project,Origsa,
on behalf of Govt.of Oriss2 had issued a letter No-PIU-gR
WB=-2/2007 /PO=1 /22560 dtd.02.06.09 inviting proposals
to provide Congulting Serviceg for providing "Technical
Agel stance to establish an Aesset I:ianag;ement System
on the Core sState Road Network of Origsa Works Deptt,®
for Bhabanipatna-Khariar Road (S.He=16),including
Technical proposal.

e That Krughi Adibasi Self-Help Society (KAssS) had

sutmitted the above Technical proposal along with
relevant information vide letter 4dtd.21.07.2009.

L. That,the Chief Engineer,World Bank Project awarded
Krushi Adibasi gelf-help society to implement social
safeguard Instrunent for theWoeld Bank Agsisted year—1
Oriesa State Roads Project (for Bhabanipatna-Khariar Roagd

i rf' Eﬂntd - .PfE‘
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vide Letter No-PIU-WB-2/2007/Pt/6728,
dtde16:02+2010 .

That ,on behalf of Krughi Adibasi Self-Help
Socikty declare that all the information

civen in the above mentioned Technical

proposal are true and if any matter foungd

falee in future the Krughi Adibasli self-llelp
Society is liable to refund all the congultantg
fees till date and will be debarred from the

Serviceg with immediate effect.

That ,the facts stated above are true to the

"best of my knowledge and belief.

1lpenTlFIey BY,

D Loty

ALVUCATL Deponent

D;ca_,ﬂf?%:xa

Deponent

8o
il & .
Shubaneswar appears hefale me 0N U
ot gbout.. Gu. 02 Am/Pn: and States
aath that #ie contents of the affidavit are na:
= big hegt & pe Khnwiedne

Notary Public,Bhubanheswar.

ASHOK KUMAR PATTANAYAK
NOTARY PUBLIC BHUBANESWAR
GOVT. OF ORISSA (INDIA)
REGD. No. 49/08



