

MINUTES OF PREBID MEETING HELD ON 24th April 2013

FOR CIVIL WORKS PACKAGE No. OSRP-Bal-P01B UNDER ODISHA STATE ROADS PROJECT

Description of the Work : Construction of 4No.s of High level Bridges over river Telbetween 27/200 km to 30/000 km with approaches on the road from Bhawanipatna to Khariar (SH 16)

Package No. OSRP-Bal-P01B

Tender/Bid No. PMU/WB/13/2013 -13989 of April 3, 2013

Names of those Present:

From Employer/Purchaser

1. Er. Nalinikanta Pradhan Chief Engineer, World Bank Projects, Odisha
2. Er. Manoranjan Misra, Executive Engineer, PMU

Prospective Bidders: Physical representation : NIL

Through Letter M/s GRTC Pvt Ltd

Telephonic Enquiry from the following firms:

NAMES OF FIRM

1. M/s Gayatri Projects Ltd. Bhubaneswar
2. M/s Durga Condev (P) Ltd. Cuttack
3. M/s RKD Construction Pvt. Ltd., Bhubaneswar

The meeting could not be conducted; however the replies to the queries have been made.


11/5/13
Chief Engineer
World Bank Projects, Odisha

Minutes of Pre-Bid Meeting for the Civil Works Package No. OSRP-CW-ICB-P01B under Odisha State Roads Project held on April 24, 2013

Sl. No.	Clause No. of ITB/CC/SCC/ Contract Data	Gist of the Query	Response	Reference to Sl. No. of Corrigendum wherever applicable	Remarks
1	Section 4. Contract Data: Sl. 28 a (Cl. 51) [Page 75]	Request for increasing the mobilization advance to 10%.	The request cannot be entertained.		
2	Section 4. Contract Data: Sl. 28 b (Cl. 51) [Page 75]	Please increase the mobilization advance from 5% to 10% and extend further machinery advance to 15% of contract amount against BG.	The request cannot be entertained.		
4	Section 4. Contract Data: Sl. 28 c (Cl. 51) [Page 76]	The work is a difficult work and it involves heavy investment in materials. The material advance may be increased to 5% of accepted contacted amount instead of 2% keeping the ceiling at 35% as it will increase the cash flow and decrease the number of processes.	The request is considered.	Please Refer Sl. No-1 of Corrigendum No-1	
5	Section 1 . Instruction to Bidders : Cl. 4.5 A (b) [Page 11]	Please clarify whether Barrage or Dam work will be considered in similar nature of work.	Yes, it will be considered.		
6	Section 1. Instruction to Bidders : Cl. 4.5 A (b) [Page 11]	Does the Completion period of 24 month includes rainy seasons?	Yes, the period is inclusive of rainy seasons.		
7	Section 3. Conditions of Contract : Cl. No. 7.2 [Page 60] & Section 1 . Instruction to Bidders : Cl. 4.5 A (b) [Page 11]	Please consider to minimize the condition of piling work and PSC concrete work experience . Will MOU with vendors having expertise in the manner you desire be allowed? The contractor having bridge work experience and completed 22 cr bridge work can easily executed the said piling /PSC work through expertise professional or hiring of a vender.	The Bidder is requested to refer Cl. No. 7.2 of Conditions of Contract wherein the details for subcontracting has been provided. The qualification criteria mentioned in the Section 1 . Instruction to Bidders at Cl. 4.5 A (b) [Page 11] has been modified accordingly.	Please Refer Sl. No-2 of Corrigendum No-1	

Minutes of Pre-Bid Meeting for the Civil Works Package No. OSRP-CW-ICB-P01B under Odisha State Roads Project held on April 24, 2013

Sl. No.	Clause No. of ITB/CC/SCC/ Contract Data	Gist of the Query	Response	Reference to Sl. No. of Corrigendum wherever applicable	Remarks
8	Section 5 . Works Requirements (Technical Specifications) : General	Please allow the contractor to provide concrete of required grade without insisting on the grade and brand of cement.	Agreed. However, the material has to be approved prior to use by the Engineer.		

(Signature)

Chief Engineer,
World Bank Projects, Odisha