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AGREEMENT
sparation of Feasibility Report for Fokir-lane improvement of Capital: v .

Region Ring Road in Odisha in PPP Mode

AGREEMENT No. 1 0f 2013 - 14

This AGREEMENT (hereinafter called the “Agreement”) is made on the 6" day of
tl month of May 2013, between, on the one hand, the Governor of Odisha in Works
Department acting through the Chief Engineer, World Bank Projects, Odisha, Bhubaneswar
(Hereinafter called the “Authority” which expression shall include their respective successors
and permitted assigns, unless the context otherwise requires) and, on the other hand, Voyants
Sglutions Pvt. Ltd., 403,4th Floor, BPTP Park Centra, Sector-30, NH-8, Gurgaon-122001,
Haryana, India (hereinafter called the “Consultant” which expression shall include their
rgppective successors and permitted assigns).
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WHEREAS

(A)

(B)

<

(D)

The Authority vide its Request for Proposal for Preparation of Feasibility Report
(hereinafter called the “Consultancy”) for Four-lane improvement of Capital Region
Ring Road in Odisha in PPP Mode (hereinafter called the “Project”);

the Consultant submitted its proposals for the aforesaid work, whereby the Consultant
represented to the Authority that it had the required professional skills, and in the said
proposals the Consultant also agreed to provide the Services to the Authority on the terms
and conditions as set forth in the RFP and this Agreement; and

the Authority, on acceptance of the aforesaid proposals of the Consultant, awarded the
Consultancy to the Consultant vide its Letter of Award No 15423 dated 16 April 2013
(the “LOA”); and

in pursuance of the LOA, the parties have agreed to enter into this Agreement.

NOW, THEREFORE, the parties hereto hereby agree as follows:

1.

1.1

GENERAL
Definitions and Interpretation

The words and expressions beginning with capital letters and defined in this Agreement
shall, unless the context otherwise requires, have the meaning hereinafter respectively
assigned to them:

(a) “Additional Costs” shall have the meaning set forth in Clause 6.1.2;

(b) “Agreement” means this Agreement, together with all the Annexes;

(©) “Agreement Value” shall have the meaning set forth in Clause 6.1.2;

(d) “Applicable Laws” means the laws and any other instruments having the force of

law in India as they may be issued and in force from time to time;

(e “Confidential Information” shall have the meaning set forth in Clause 3.3;
® “Conflict of Interest” shall have the meaning set forth in Clause 3.2 read with the
provisions of RFP;

(2) “Dispute” shall have the meaning set forth in Clause 9.2.1;

(h) “Effective Date” means the date on which this Agreement comes into force and
effect pursuant to Clause 2.1;

@) “Expatriate Personnel” means such persons who at the time of being so hired
had their domicile outside India;

) “Government” means the [Government of Odisha];
X “INR, Re. or Rs.” means Indian Rupees;
Q) “Member”, in case the Consultant consists of a joint venture or consortium of

more than one entity, means any of these entities, and “Members” means all of
these entities;

o
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1.2

1.3

(m)  “Party” means the Authority or the Consultant, as the case may be, and Parties
means both of them;

(n) “Personnel” means persons hired by the Consultant or by any Sub-Consultant as
employees and assigned to the performance of the Services or any part thereof;

(0) “Resident Personnel” means such persons who at the time of being so hired had
their domicile inside India;

® “RFP” means the Request for Proposal document in response to which the
Consultant’s proposal for providing Services was accepted;

(q) “Services” means the work to be performed by the Consultant pursuant to this
Agreement, as described in the Terms of Reference hereto;

(r) “Sub-Consultant” means any entity to which the Consultant subcontracts any
part of the Services in accordance with the provisions of Clause 4.7; and

(s)  “Third Party” means any person or entity other than the Government, the
Authority, the Consultant or a Sub-Consultant.

All terms and words not defined herein shall, unless the context otherwise requires, have
the meaning assigned to them in the RFP.

The following documents along with all addenda issued thereto shall be deemed to form
and be read and construed as integral parts of this Agreement and in case of any
contradiction between or amoﬁg them the priority in which a document would prevail
over another would be as laid down below beginning from the highest priority to the
lowest priority:

(a) Agreement;

(b) Annexes of Agreement;
(c) RFP; and

(d) Letter of Award.

Relation between the Parties

Nothing contained herein shall be construed as establishing a relation of master and
servant or of agent and principal as between the Authority and the Consultant. The
Consultant shall, subject to this Agreement, have complete charge of Personnel
performing the Services and shall be fully responsible for the Services performed by them
or on their behalf hereunder.

Rights and obligations
The mutual rights and obligations of the Authority and the Consultant shall be as set forth

in the Agreement, in particular:
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1.4

1.5

1.6

1.7

(a) the Consultant shall carry out the Services in accordance with the provisions of

the Agreement; and
®) the Authority shall make payments to the Consultant in accordance with the
provisions of the Agreement.

Governing law and jurisdiction

This Agreement shall be construed and interpreted in accordance with and governed by
the laws of India, and the courts at Bhubaneswar shall have exclusive jurisdiction over
matters arising out of or relating to this Agreement.

Language

All notices required to be given by one Party to the other Party and all other
communications, documentation and proceedings which are in any way relevant to this
Agreement shall be in writing and in English language.

Table of contents and headings
The table of contents, headings or sub-headings in this Agreement are for convenience of
reference only and shall not be used in, and shall not affect, the construction or
interpretation of this Agreement.

Notices
Any notice or other communication to be given by any Party to the other Party under or in
connection with the matters contemplated by this Agreement shall be in writing and shall:

(a) in the case of the Consultant, be given by facsimile or e-mail and by letter
delivered by hand to the address given and marked for attention of the
Consultant’s Representative set out below in Clause 1.10 or to such other person
as the Consultant may from time to time designate by notice to the Authority;
provided that notices or other communications to be given to an address outside
India may, if they are subsequently confirmed by sending a copy thereof by
registered acknowledgement due, air mail or by courier, be sent by facsimile or e-
mail to the number as the Consultant may from time to time specify by notice to
the Authority;

(b) in the case of the Authority, be given by facsimile or e-mail and by letter
delivered by hand and be addressed to the Authority with a copy delivered to the
Authority Representative set out below in Clause 1.10 or to such other person as
the Authority may from time to time designate by notice to the Consultant;
provided that if the Consultant does not have an office in [Bhubaneswar] it may
send such notice by facsimile or e-mail and by registered acknowledgement due,

air mail or by courier; and

k @ g' ief Engineer
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1.8

1.9

1.10

1.10.1

1.10.2

1.10.3

(¢)  any notice or communication by a Party to the other Party, given in accordance
herewith, shall be deemed to have been delivered when in the normal course of
post it ought to have been delivered and in all other cases, it shall be deemed to
have been delivered on the actual date and time of delivery; provided that in the
case of facsimile or e-mail, it shall be deemed to have been delivered on the
working days following the date of its delivery.

Location

The Services shall be performed at the site of the Project in accordance with the
provisions of RFP and at such locations as are incidental thereto, including the offices of
the Consultant.

Authority of Member-in-charge

In case the Consultant consists of a consortium of more than one entity, the Parties agree
that the Lead Member shall act on behalf of the Members in exercising all the
Consultant’s rights and obligations towards the Authority under this Agreement,
including without limitation the receiving of instructions and payments from the
Authority.

Authorised Representatives

Any action required or permitted to be taken, and any document required or permitted to
be executed, under this Agreement by the Authority or the Consultant, as the case may be,
may be taken or executed by the officials specified in this Clause 1.10.

The Authority may, from time to time, designate one of its officials as the Authority
Representative. Unless otherwise notified, the Authority Representative shall be:

Chief Engineer,

World Bank Projects, Odisha

O/o E.L.C. (Civil), Odisha,

Nirman Soudha, Keshari Nagar, Unit — V, Bhubaneswar - 751001

Tel: +91 674 239 6783 / Fax:+91 674 239 0080 Email: pmuosrp@gmail.com

The Consultant may designate one of its employees as Consultant’s Representative.
Unless otherwise notified, the Consultant’s Representative shall be:

Name: Mr. Ramakant Dwivedi
Designation:  Deputy General Manager
Tel: 0124 - 4598200, 201

s . ;
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1.11

2.1

2.2

2.3

24

2.5

2.5.1

Mobile: 09910985698
Fax: 0124 - 4019051

Email: ramakant@voyants.in

Taxes and duties

Unless otherwise specified in the Agreement, the Consultant shall pay all such taxes,
duties, fees and other impositions as may be levied under the Applicable Laws and the
Authority shall perform such duties in regard to the deduction of such taxes as may be
lawfully imposed on it.

COMMENCEMENT, COMPLETION AND TERMINATION OF AGREEMENT

Effectiveness of Agreement
This Agreement shall come into force and effect on the date of this Agreement (the
“Effective Date”).

Commencement of Services
The Consultant shall commence the Services within a period of 7 (seven) days from the
Effective Date, unless otherwise agreed by the Parties.

Termination of Agreement for failure to commence Services

If the Consultant does not commence the Services within the period specified in Clause
2.2 above, the Authority may, by not less than 2 (two) weeks’ notice to the Consultant,
declare this Agreement to be null and void, and in the event of such a declaration, the Bid
Security of the Consultant shall stand forfeited.

Expiration of Agreement

Unless terminated earlier pursuant to Clauses 2.3 or 2.9 hereof, this Agreement shall,
unless extended by the Parties by mutual consent, expire upon the earlier of (i) expiry of a
period of 90 (ninety) days after the delivery of the final deliverable to the Authority; and
(ii) the expiry of [1 (one) year] from the Effective Date. Upon Termination, the Authority
shall make payments of all amounts due to the Consultant hereunder.

Entire Agreement

This Agreement and the Annexes together constitute a complete and exclusive statement
of the terms of the agreement between the Parties on the subject hereof, and no
amendment or modification hereto shall be valid and effective unless such modification
or amendment is agreed to in writing by the Parties and duly executed by persons
especially empowered in this behalf by the respective Parties. All prior written or oral

understandings, offers or other communications of every kind pertaining to this

Chief Engineer
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2.6

2.7

2.7.1

2.7.2

Agreement are abrogated and withdrawn; provided, however, that the obligations of the
Consultant arising out of the provisions of the RFP shall continue to subsist and shall be
deemed to form part of this Agreement.

Without prejudice to the generality of the provisions of Clause 2.5.1, on matters not
covered by this Agreement, the provisions of RFP shall apply.

Modification of Agreement

Modification of the terms and conditions of this Agreement, including any modification
of the scope of the Services, may only be made by written agreement between the Parties.
Pursuant to Clauses 4.2.3 and 6.1.3 hereof, however, each Party shall give due
consideration to any proposals for modification made by the other Party.

Force Majeure

Definition

(a) For the purposes of this Agreement, “Force Majeure” means an event which is’
beyond the reasonable control of a Party, and which makes a Party’s performance

- of its obligations hereunder impossible or so impractical as reasonably to be
considered impossible in the circumstances, and includes, but is not limited to,
war, riots, civil disorder, earthquake, fire, explosion, storm, flood or other adverse
weather conditions, strikes, lockouts or other industrial action (except where such
strikes, lockouts or other industrial action are within the power of the Party
invoking Force Majeure to prevent), confiscation or any other action by
government agencies.

(b)  Force Majeure shall not include (i) any event which is caused by the negligence or
intentional action of a Party or such Party’s Sub-Consultant or agents or
employees, nor (ii) any event which a diligent Party could reasonably have been
expected to both (A) take into account at the time of the conclusion of this
Agreement, and (B) avoid or overcome in the carrying out of its obligations
hereunder. '

v(c) Force Majeure shall not include insufficiency of funds or failure to make any

payment required hereunder.

No breach of Agreement

The failure of a Party to fulfill any of its obligations hereunder shall not be considered to
be a breach of, or default under, this Agreement insofar as such inability arises from an
event of Force Majeure, provided that the Party affected by such an event has taken all
reasonable precautions, due care and-reasonable alternative measures, all with the
objective of carrying out the terms and conditions of this Agreement.

l9/Chief Engineer
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2.7.3  Measures to be taken

(a) A Party affected by an event of Force Majeure shall take all reasonable measures
to remove such Party’s inability to fulfill its obligations hereunder with a
minimum of delay.

()} A Party affected by an event of Force Majeure shall notify the other Party of such
event as soon as possible, and in any event not later than 14 (fourteen) days
following the occurrence of such event, providing evidence of the nature and
cause of such event, and shall similarly give notice of the restoration of normal
conditions as soon as possible.

(© The Parties shall take all reasonable measures to minimize the consequences of
any event of Force Majeure.

2.7.4 Extension of time
Any period within which a Party shall, pursuant to this Agreement, complete any action
or task, shall be extended for a period equal to the time during which such Party was
unable to perform such action as a result of Force Majeure.

2.7.5 Payments
During the period of its inability to perform the Services as a result of an event of Force
Majeure, the Consultant shall be entitled to be reimbursed for additional costs reasonably
and necessarily incurred by it during such period for the purposes of the Services and in
reactivating the Services after the end of such period.

2.7.6 Consultation
Not later than 30 (thirty) days after the Consultant has, as the result of an event of Force
Majeure, become unable to perform a material portion of the Services, the Parties shall
consult with each other with a view to agreeing on appropriate measures to be taken in the
circumstances. '

2.8  Suspension of Agreement

The Authority may, by written notice of suspension to the Consultant, suspend all
payments to the Consultant hereunder if the Consultant shall be in breach of this
Agreement or shall fail to perform any of its obligations under this Agreement, including
the carrying out of the Services; provided that such notice of suspension (i) shall specify
the nature of the breach or failure, and (ii) shall provide an opportunity to the Consultant
to remedy such breach or failure within a period not exceeding 30 (thirty) days after
receipt by the Consultant of such notice of suspension.

”~” . )
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2.9

2.9.1

29.2

Termination of Agreement

By the Authority
The Authority may, by not less than 30 (thirty) days’ written notice of termination to the

Consultant, such notice to be given after the occurrence of any of the events specified in

this Clause 2.9.1, terminate this Agreement if:

(2)

(b)

(©

(d)

(e

®

(2

the Consultant fails to remedy any breach hereof or any failure in the performance
of its obligations hereunder, as specified in a notice of suspension pursuant to
Clause 2.8 hereinabove, within 30 (thirty) days of receipt of such notice of
suspension or within such further period as the Authority may have subsequently
granted in writing;

the Consultant becomes insolvent or bankrupt or enters into any agreement with
its creditors for relief of debt or take advantage of any law for the benefit of
debtors or goes into liquidation or receivership whether compulsory or voluntary;
the Consultant fails to comply with any final decision reached as a result of
arbitration proceedings pursuant to Clause 9 hereof;

the Consultant submits to the Authority a statement which has a material effect on
the rights, obligations or interests of ‘the Authority and which the Consultant
knows to be false;

any document, information, data or statement submitted by the Consultant in its
Proposals, based on which the Consultant was considered eligible or successful, is
found to be false, incorrect or misleading;

as the result of Force Majeure, the Consultant is unable to perform a material
portion of the Services for a period of not less than 60 (sixty) days; or

the Authority, in its sole discretion and for any reason whatsoever, decides to
terminate this Agreement.

By the Consultant
The Consultant may, by not less than 30 (thirty) days’ written notice to the Authority,
such notice to be given after the occurrence of any of the events specified in this Clause

2.9.2, terminate this Agreement if:

()

(b)

the Authority fails to pay any money due to the Consultant pursuant to this
Agreement and not subject to dispute pursuant to Clause 9 hereof within 45 (forty
five) days after receiving written notice from the Consultant that such payment is
overdue;

the Authority is in material breach of its obligations pursuant to this Agreement
and has not remedied the same within 45 (forty five) days (or such longer period
as the Consultant may have subsequently granted in writing) following the receipt

by the Authority of the Consultant’s notice specifying such breach;

st
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(© as the result of Force Majeure, the Consultant is unable to perform a material
portion of the Services for a period of not less than 60 (sixty) days; or

(d) the Authority fails to comply with any final decision reached as a result of
arbitration pursuant to Clause 9 hereof.

2.9.3 Cessation of rights and obligations

Upon termination of this Agreement pursuant to Clauses 2.3 or 2.9 hereof, or upon
expiration of this Agreement pursuant to Clause 2.4 hereof, all rights and obligations of
the Parties hereunder shall cease, except (i) such rights and obligations as may have
accrued on the date of termination or expiration, or which expressly survive such
Termination; (ii) the obligation of confidentiality set forth in Clause 3.3 hereof; (iii) the
Consultant’s obligation to permit inspection, copying and auditing of such of its accounts
and records set forth in Clause 3.6, as relate to the Consultant’s Services provided under
this Agreement; and (iv) any right or remedy which a Party may have under this
Agreement or the Applicable Law. )

2.9.4 Cessation of Services

Upon termination of this Agreement by notice of either Party to the other pursuant to
Clauses 2.9.1 or 2.9.2 hereof, the Consultant shall, immediately upon dispatch or receipt
of such notice, take all necessary steps to bring the Services to a close in a prompt and
orderly manner and shall make every reasonable effort to keep expenditures for this
purpose to a minimum. With respect to documents prepared by the Consultant and
equipment and materials furnished by the Authority, the Consultant shall proceed as
provided respectively by Clauses 3.9 or 3.10 hereof.

2.9.5 Payment upon Termination

Upon termination of this Agreement pursuant to Clauses 2.9.1 or 2.9.2 hereof, the

Authority shall make the following payments to the Consultant (after offsetting against

these payments any amount that may be due from the Consultant to the Authority):

(i) remuneration pursuant to Clause 6 hereof for Services satisfactorily performed
prior to the date of termination;

(ii) reimbursable expenditures pursuant to Clause 6 hereof for expenditures actually
incurred prior to the date of termination; and

(ili)  except in the case of termination pursuant to sub-clauses (a) through (e) of Clause
2.9.1 hereof, reimbursement of any reasonable cost incidental to the prompt and
orderly termination of the Agreement including the cost of the return travel of the

Consultant’s personnel.

e -
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2.9.6

3.1

3.1.1

3.2

3.2.1

3.2.2

Disputes about Events of Termination

If either Party disputes whether an event specified in Clause 2.9.1 or in Clause 2.9.2
hereof has occurred, such Party may, within 30 (thirty) days after receipt of notice of
termination from the other Party, refer the matter to arbitration pursuant to Clause 9
hereof, and this Agreement shall not be terminated on account of such event except in
accordance with the terms of any resulting arbitral award.

OBLIGATIONS OF THE CONSULTANT
General

Standards of Performance

The Consultant shall perform the Services and carry out its obligations hereunder with all
due. diligence, efficiency and economy, in accordance with generally accepted
professional techniques and practices, and shall observe sound management practices, and
employ appropriate advanced technology and safe and effective equipment, machinery,
materials and methods. The Consultant shall always act, in respect of any matter relating
to this Agreement or to the Services, as a faithful adviser to the Authority, and shall at all
times support and safeguard the Authority’s legitimate interests in any dealings with Sub-
Consultants or Third Parties.

Terms of Reference

The scope of services to be performed by the Consultant is specified in the Terms of
Reference (the “TOR”) at Annex-1 of this Agreement. The Consultant shall provide the
Deliverables specified therein in conformity with the time schedule stated therein.

Applicable Laws

The Consultant shall perform the Services in accordance with the Applicable Laws and
shall take all practicable steps to ensure that any Sub-Consultant, as well as the Personnel
and agents of the Consultant and any Sub-Consultant, comply with the Applicable Laws.

Conflict of Interest

The Consultant shall not have a Conflict of Interest and any breach hereof shall constitute
a breach of the Agreement.

Consultant and Affiliates not to be otherwise interested in the Project The Consultant
agrees that, during the term of this Agreement and after its termination, the Consultant or
any Associate thereof and any entity affiliated with the Consultant, as well as any Sub-
Consultant and any entity affiliated with such Sub-Consultant, shall be disqualified from

” . .
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3.2.5

5
0,
-

providing goods, works, services, loans or equity for any project resulting from or
closely related to the Services and any breach of this obligation shall amount to a Conflict
of Interest; provided that the restriction herein shall not apply after a period of five years
from the completion of this assignment or to consulting assignments granted by banks/
lenders at any time; provided further that this restriction shall not apply to consultancy/
advisory services provided to the Authority in continuation of this Consultancy or to any
subsequent consultancy/ advisory services provided to the Authority in accordance with
the rules of the Authority. For the avoidance of doubt, an entity affiliated with the
Consultant shall include a partner in the Consultant’s firm or a person who holds more
than 5% (five per cent) of the subscribed and paid up share capital of the Consultant, as
the case may be, and any Associate thereof.

Prohibition of conflicting activities

Neither the Consultant nor its Sub-Consultant nor the Personnel of either of them shall

engage, either directly or indirectly, in any of the following activities:

(a) during the term of this Agreement, any business or professional activities which
would conflict with the activities assigned to them under this Agreement;

(b) after the termination of this Agreement, such other activities as may be specified
in the Agreement; or

() at any time, such other activities as have been specified in the RFP as Conflict of
Interest.

Consultant not to benefit from commissions discounts, etc. The remuneration of the
Consultant pursuant to Clause 6 hereof shall constitute the Consultant’s sole remuneration
in connection with this Agreement or the Services and the Consultant shall not accept for
its own benefit any trade commission, discount or similar payment in connection with
activities pursuant to this Agreement or to the Services or in the discharge of its
obligations hereunder, and the Consultant shall use its best efforts to ensure that any Sub-
Consultant, as well as the Personnel and agents of either of them, similarly shall not

receive any such additional remuneration.

The Consultant and its Personnel shall observe the highest standards of ethics and shall
not have engaged in and shall not hereafter engage in any corrupt practice, fraudulent
practice, coercive practice, undesirable practice or restrictive practice (collectively the
“Prohibited Practices”). Notwithstanding anything to the contrary contained in this
Agreement, the Authority shall be entitled to terminate this Agreement forthwith by a
communication in writing to the Consultant, without being liable in any manner
whatsoever to the Consultant, if it determines that the Consultant has, directly or
indirectly or through an agent, engaged in any Prohibited Practices in the Selection
Process or before or after entering into of this Agreement. In such an event, the Authority

e . .
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3.2.6

3.2.7

shall forfeit and appropriate the performance security, if any, as mutually agreed genuine
pre-estimated compensation and damages payable to the Authority towards, inter alia, the
time, cost and effort of the Authority, without prejudice to the Authority’s any other
rights or remedy hereunder or in law.

Without prejudice to the rights of the Authority under Clause 3.2.5 above and the other
rights and remedies which the Authority may have under this Agreement, if the
Consultant is found by the Authority to have directly or indirectly or through an agent,
engaged or indulged in any Prohibited Practices, during the Selection Process or before or
after the execution of this Agreement, the Consultant shall not be eligible to participate in
any tender or RFP issued during a period of 2 (two) years from the date the Consultant is
found by the Authority to have directly or indirectly or through an agent, engaged or
indulged in any Prohibited Practices.

For the purposes of Clauses 3.2.5 and 3.2.6, the following terms shall have the meaning

hereinafter respectively assigned to them:

(a) “corrupt practice” means the offering, giving, receiving or soliciting, directly or
ihdirect]y, of anything of value to influence the actions of any person connected
with the Selection Process (for removal of doubt, offering of employment or
employing or engaging in any manner whatsoever, directly or indirectly, any
official of the Authority who is or has been associated in any manner, directly or
indirectly with Selection Process or LOA or dealing with matters concerning the -
Agreement before or after the execution thereof, at any time prior to the expiry of
one year from the date such official resigns or retires from or otherwise ceases to
be in the service of the Authority, shall be deemed to constitute influencing the
actions of a person connected with the Selection Process); or (ii) engaging in any
manner whatsoever, whether during the Selection Process or after the issue of
LOA or after the execution of the Agreement, as the case may be, any person in
respect of any matter relating to the Project or the LOA or the Agreement, who at
any time has been or is a legal, financial or technical adviser the Authority in
relation to any matter concerning the Project;

(b) “fraudulent practice” means a misrepresentation or omission of facts or
suppression of facts or disclosure of incomplete facts, in order to influence the
Selection Process;

(c) “coercive practice” means impairing or harming, or threatening to impair or
harm, directly or indirectly, any person or property to influence any person’s
participation or action in the Selection Process or the exercise of its rights or
performance of its obligations by the Authority under this Agreement;

>
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3.3

(d) “undesirable practice” means (i) establishing contact with any person connected
with or employed or engaged by the Authority with the objective of canvassing,
lobbying or in any manner influencing or attempting to influence the Selection
Process; or (ii) having a Conflict of Interest; and

(e) “restrictive practice” means forming a cartel or arriving at any understanding or
arrangement among Applicants with the objective of restricting or manipulating a
full and fair competition in the Selection Process.

Confidentiality

The Consultant, its Sub-Consultants and the Personnel of either of them shall not, either
during the term or within two years after the expiration or termination of this Agreement
disclose any proprietary information, including information relating to reports, data,
drawings, design software or other material, whether written or oral, in electronic or
magnetic format, and the contents thereof; and any reports, digests or summaries created
or derived from any of the foregoing that is provided by the Authority to the Consultant,
its Sub-Consultants and the Personnel; any information provided by or relating to the
Authority, its technology, technical processes, business affairs or finances or any
information relating to the Authority’s employees, officers or other professionals or
suppliers, customers, or contractors of the Authority; and any other information which the
Consultant is under an obligation to keep confidential in relation to the Project, the
Services or this Agreement (“Confidential Information”), without the prior written
consent of the Authority.

Notwithstanding the aforesaid, the Consultant, its Sub-Consultants and the Personnel of
either of them may disclose Confidential Information to the extent that such Confidential
Information:

@) was in the public domain prior to its delivery to the Consultant, its Sub-
Consultants and the Personnel of either of them or becomes a part of the public
knowledge from a source other than the Consultant, its Sub-Consultants and the
Personnel of either of them;

(ii) was obtained from a third party with no known duty to maintain its
confidentiality;

(ili)  is required to be disclosed by Applicable Laws or judicial or administrative or
arbitral process or by any governmental instrumentalities, provided that for any
such disclosure, the Consultant, its Sub-Consultants and the Personnel of either of
them shall give the Authority, prompt written notice, and use reasonable efforts to
ensure that such disclosure is accorded confidential treatment; and
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3.4

3.4.1

342

343

3.44

3.5

3.5.1

(iv)  is provided to the professional advisers, agents, auditors or representatives of the
Consultant or its Sub-Consultants or Personnel of either of them, as is reasonable
under the circumstances; provided, however, that the Consultant or its Sub-
Consultants or Personnel of either of them, as the case may be, shall require their
professional advisers, agents, auditors or its representatives, to undertake in
writing to keep such Confidential Information, confidential and shall use its best
efforts to ensure compliance with such undertaking.

Liability of the Consultant

The Consultant’s liability under this Agreement shall be determined by the Applicable
Laws and the provisions hereof.

The Consultant shall, subject to the limitation specified in Clause 3.4.3, be liable to the
Authority for any direct loss or damage accrued or likely to accrue due to deficiency in
Services rendered by it.

The Parties hereto agree that in case of negligence or willful misconduct on the part of the

Consultant or on the part of any person or firm acting on behalf of the Consultant in

carrying out the Services, the Consultant, with respect to damage caused to the

Authority’s property, shall not be liable to the Authority:

@) for any indirect or consequential loss or damage; and

(ii) for any direct loss or damage that exceeds (a) the Agreement Value set forth in
Clause 6.1.2 of this Agreement, or (b) the proceeds the Consultant may be entitled
to receive from any insurance maintained by the Consultant to cover such a
liability in accordance with Clause 3.5.2, whichever of (a) or (b) is higher.

This limitation of liability specified in Clause 3.4.3 shall not affect the Consultant’s
liability, if any, for damage to Third Parties caused by the Consultant or any person or
firm acting on behalf of the Consultant in carrying out the Services subject, however, to a
limit equal to 3 (three) times the Agreement Value.

Insurance to be taken out by the Consultant

(a) The Consultant shall, for the duration of this Agreement, take out and maintain,
and shall cause any Sub-Consultant to take out and maintain, at its (or the Sub-
Consultant’s, as the case may be) own cost, but on terms and conditions approved
by the Authority, insurance against the risks, and for the coverages, as specified in

the Agreement and in accordance with good industry practice.

<®
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(b) Within 15 (fifteen) days of receiving any insurance policy certificate in respect of
insurances required to be obtained and maintained under this clause, the
Consultant shall furnish to the Authority, copies of such policy certificates, copies
of the insurance policies and evidence that the insurance premia have been paid in
respect of such insurance. No insurance shall be cancelled, modified or allowed to
expire or lapse during the term of this Agreement.

(©) If the Consultant fails to effect and keep in force the aforesaid insurances for
which it is responsible pursuant hereto, the Authority shall, apart from having
other recourse available under this Agreement, have the option, without prejudice
to the obligations of the Consultant, to take out the aforesaid insurance, to keep in
force any such insurances, and payy such premia and recover the costs thereof from
the Consultant, and the Consultant shall be liable to pay such amounts on demand
by the Authority.

(d) Except in case of Third Party liabilities, the insurance policies so procured shall
mention the Authority as the beneficiary of the Consultant and the Consultant
shall procure an undertaking from the insurance company to this effect; provided
that in the event the Consultant has a general insurance policy that covers the risks
specified in this Agreement and the amount of insurance cover is equivalent to 3
(three) times the cover required hereunder, such insurance policy may not
mention the Authority as the sole beneficiary of the Consultant or require an
undertaking to that effect.

3.5.2 The Parties agree that the risks and coverages shall include but not be limited to the

following:

(a) Third Party liability insurance as required under Applicable Laws, with a
minimum coverage of [Rs. 75 ( seventy five) lakhs];

(b) employer’s liability and workers’ compensation insurance in respect of the
Personnel of the Consultant and of any Sub-Consultant, in accordance with
Applicable Laws; and

(c) professional liability insurance for an amount no less than the Agreement Value.

The indemnity limit in terms of “Any One Accident” (AOA) and “Aggregate limit on the
policy period” (AOP) should not be less than the amount stated in Clause 6.1.2 of the
Agreement. In case of consortium, the policy should be in the name of Lead Member and
not in the name of individual Members of the consortium.
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3.6 Accounting, inspection and auditing

The Consultant shall:

(a) keep accurate and systematic accounts and records in respect of the Services
provided under this Agreement, in accordance with internationally accepted
accounting principles and in such form and detail as will clearly identify all
relevant time charges and cost, and the basis thereof (including the basis of the
Consultant’s costs and charges); and

(b) permit the Authority or its designated representative periodically, and up to one
year from the expiration or termination of this Agreement, to inspect the same and
make copies thereof as well as to have them audited by auditors appointed by the
Authority.

3.7 Consultant’s actions requiring the Authority’s prior approval

The Consultant shall obtain the Authority’s prior approval in writing before taking any of

the following actions:

(@ appointing such members of the Professional Personnel as are not listed in Annex-
2.

(b) entering into a subcontract for the performance of any part of the Services, it
being understood (i) that the selection of the Sub-Consultant and the terms and.
conditions of the subcontract shall have been approved in writing by the Authority
prior to the execution of the subcontract, and (ii) that the Consultant shall remain
fully liable for the performance of the Services by the Sub-Consultant and its
Personnel pursuant to this Agreement; or

© any other action that is specified in this Agreement.

3.8 Reporting obligations

The Consultant shall submit to the Authority the reports and documents specified in the
Agreement, in the form, in the numbers and within the time periods set forth therein.

3.9 Documents prepared by the Consultant to be property of the Authority

3.9.1 All plans, drawings, specifications, designs, reports and other documents (collectively
referred to as “Consultancy Documents™) prepared by the Consultant (or by the Sub-
Consultants or any Third Party) in performing the Services shall become and remain the
property of the Authority, and all intellectual property rights in such Consultancy
Documents shall vest with the Authority. Any Consultancy Document, of which the
ownership or the intellectual property rights do not vest with the Authority under law,
shall automatically stand assigned to the Authority as and when such Consultancy

Document is created and the Consultant agrees to execute all papers and to perform such
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other acts as the Authority may deem necessary to secure its rights herein assigned by the
Consultant.

3.9.2 The Consultant shall, not later than termination or expiration of this Agreement, deliver
all Consultancy Documents to the Ahthority, together with a detailed inventory thereof.
The Consultant may retain a copy of such Consultancy Documents. The Consultant, its
Sub-Consultants or a Third Party shall not use these Consultancy Documents for purposes
unrelated to this Agreement without the prior written approval of the Authority.

3.9.3 The Consultant shall hold the Authority harmless and indemnified for any losses, claims,
damages, expenses (including all legal expenses), awards, penalties or injuries
(co]lective]y referred to as ‘claims’) which may arise from or due to any unauthorized use
of such Consultancy Documents, or due to any breach or failure on part of the Consultant
or its Sub-Consultants or a Third Party to perform any of its duties or obligations in
relation to securing the aforementioned rights of the Authority.

3.10 = Equipment and materials furnished by the Authority

Equipment and materials made available to the Consultant by the Authority shall be the
property of the Authority and shall be marked accordingly. Upon termination or
expiration of this Agreement, the Consultant shall furnish forthwith to the Authority, an
inventory of such equipment and materials and shall dispose of such equipment and
materials in accordance with the instructions of the Authority. While in possession of
such equipment and materials, the Consultant shall, unless otherwise instructed by the
Authority in writing, insure them in an amount equal to their full replacement value.

3.11 Providing access to Project Office and Personnel
The Consultant shall ensure that the Authority, and officials of the Authority having
authority from the Authority, are provided unrestricted access to the Project Office and to
all Personnel during office hours. The Authority’s official, who has been authorized by
the Authority in this behalf, shall have the right to inspect the Services in progress,
interact with Personnel of the Consultant and verify the records relating to the Services
for his satisfaction. '

3.12. Accuracy of Documents
The Consultant shall be responsible for accuracy of the data collected by it directly or
procured from other agencies/authorities, the designs, drawings, estimates and all other
details prepared by it as part of these services. Subject to the provisions of Clause 3.4, it
shall indemnify the Authority against any inaccuracy in its work which might surface
during implementation of the Project, if such inaccuracy is the result of any negligence or

inadequate due diligence on part of the Consultant or arises out of its failure to conform to
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4.1

4.2

4.2.1

422

423

4.3

4.3.1

4.3.2

good industry practice. The Consultant shall also be responsible for promptly correcting,
at its own cost and risk, the drawings including any re-survey / investigations.

CONSULTANT’S PERSONNEL AND SUB-CONSULTANTS

General
The Consultant shall employ and provide such qualified and experienced Personnel as

may be required to carry out the Services.
Deployment of Personnel

The designations, names and the estimated periods of engagement in carrying out the
Services by each of the Consultant’s Personnel are described in Annex-2 of this
Agreement. The estimate of Personnel costs and manday rates are specified in Annex- 3
of this Agreement.

Adjustments with respect to the estimated periods of engagement of Personnel set forth in
the aforementioned Annex-3 may be made by the Consultant by written notice to the
Authority, provided that: (i) such adjustments shall not alter the originally estimated
period of engagement of any individual by more than 20% (twenty per cent) or one week,
whichever is greater, and (ii) the aggregate of such adjustments shall not cause payments
under the Agreement to exceed the Agreement Value set forth in Clause 6.1.2 of this
Agreement. Any other adjustments shall only be made with the written approval of the
Authority.

If additional work is required beyond the scope of the Services specified in the Terms of
Reference, the estimated periods of engagement of Personnel, set forth in the Annexes of
the Agreement may be increased by agreement in writing between the Authority and the
Consultant, provided that any such increase shall not, except as otherwise agreed, cause
payments under this Agreement to exceed the Agreement Value set forth in Clause 6.1.2.

Approval of Personnel

The Professional Personnel listed in Annex-2 of the Agreement are hereby approved by
the Authority. No other Professional Personnel shall be engaged without prior approval of
the Authority.

If the Consultant hereafter proposes to engage any person as Professional Personnel, it
shall submit to the Authority its proposal along with a CV of such person in the form
provided at Appendix—I (Form-12) of the RFP. the Authority may approve or reject such
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4.4

4.5

4.6

4.7

proposal within 14 (fourteen) days of receipt thereof. In case the proposal is rejected, the
Consultant may propose an alternative person for the Authority’s consideration. In the
event the Authority does not reject a proposal within 14 (fourteen) days of the date of
receipt thereof under this Clause 4.3, it shall be deemed to have been approved by the
Authority.

Substitution of Key Personnel

The Authority expects all the Key Personnel specified in the Proposal to be available
during implementation of the Agreement. The Authority will not consider any
substitution of Key Personnel except under compelling circumstances beyond the control
of the Consultant and the concerned Key Personnel. Such substitution shall be limited to
not more than two Key Personnel subject to equally or better qualified and experienced
personnel being provided to the satisfaction of the Authority. Without prejudice to the
foregoing, substitution of one Key Personnel shall be permitted subject to reduction of
remuneration equal to 20% (twenty per cent) of the total remuneration specified for the
Key Personnel who is proposed to be substituted. In case of a second substitution, such
reduction shall be equal to 50% (fifty per cent) of the total remuneration specified for the
Key Personnel who is proposed to be substituted.

Working hours, overtime, leave, etc.

The Personnel shall not be entitled to be paid for overtime nor to take paid sick leave or
vacation leave except as specified in the Agreement, and the Consultant’s remuneration
shall be deemed to cover these items. All leave to be allowed to the Personnel is excluded
from the mandays of service set forth in Annex-2. Any taking of leave by any Personnel
for a period exceeding 7 (seven) days shall be subject to the prior approval of the
Authority, and the Consultant shall ensure that any absence on leave will not delay the
progress and quality of the Services.

Resident Team Leader and Project Manager

The person designated as the Team Leader of the Consultant’s Personnel shall be
responsible for the coordinated, timely and efficient functioning of the Personnel. In
addition, the Consultant shall designate a suitable person as Project Manager (the
“Project Manager”) who shall be responsible for day to day performance of the
Services.

Sub-Consultants

Sub-Consultants listed in Annex-4 of this Agreement are hereby approved by the
Authority. The Consultant may, with prior written approval of the Authority, engage
additional Sub-Consultants or substitute an existing Sub-Consultant. The hiring of
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Personnel by the Sub-Consultants shall be subject to the same conditions as applicable to
Personnel of the Consultant under this Clause 4.

5. OBLIGATIONS OF THE AUTHORITY

5.1 Assistance in clearances etc.
Unless otherwise specified in the Agreement, the Authority shall make best efforts to
ensure that the Government shall:

(a) provide the Consultant, its Sub-Consultants and Personnel with work permits and
such other documents as may be necessary to enable the Consultant, its Sub-
Consultants or Personnel to perform the Services;

(b) facilitate prompt clearance through customs of any property required for the
Services; and

(©) issue to officials, agents and representatives of the Government all such
instructions as may be necessary or appropriate for the prompt and effective
implementation of the Services.

5.2 Access to land and property
The Authority warrants that the Consultant shall have, free of charge, unimpeded access
to the site of the project in respect of which access is required for the performance of
Services; provided that if such access shall not be made available to the Consultant as and
when so required, the Parties shall agree on (i) the time extension, as may be appropriate,
for the performance of Services, and (ii) the additional payments, if any, to be made to the
Consultant as a result thereof pursuant to Clause 6.1.3.

5.3 Change in Applicable Law

If, after the date of this Agreement, there is any change in the Applicable Laws with
respect to taxes and duties which increases or decreases the cost or reimbursable expenses
incurred by the Consultant in performing the Services, by an amount exceeding 2% (two
per cent) of the Agreement Value specified in Clause 6.1.2, then the remuneration and
reimbursable expenses otherwise payable to the Consultant under this Agreement shall be
increased or decreased accordingly by agreement between the Parties hereto, and
corresponding adjustments shall be made to the aforesaid Agreement Value.

54 Payment
In consideration of the Services performed by the Consultant under this Agreement, the
Authority shall make to the Consultant such payments and in such manner as is provided
in Clause 6 of this Agreement.
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6.2

6.3

PAYMENT TO THE CONSULTANT
Cost estimates and Agreement Value

An abstract of the cost of the Services payable to the Consultant is set forth in Annex- 5
of the Agreement.

Except as may be otherwise agreed under Clause 2.6 and subject to Clause 6.1.3, the
payments under this Agreement shall not exceed the agreement value specified herein
(the “Agreement Value”). The Parties agree that the Agreement Value is Rs. 91, 44, 679
(Rupees Ninety One Lakhs Forty Four Thousand Six Hundred Seventy Nine only),
which does not include the Additional Costs specified in Annex-5 (the “Additional
Costs™).

Notwithstanding anything to the contrary contained in Clause 6.1.2, if pursuant to the
provisions of Clauses 2.6 and 2.7, the Parties agree that additional payments shall be
made to the Consultant in order to cover any additional expenditures not envisaged in the
cost estimates referred to in Clause 6.1.1 above, the Agreement Value set forth in Clause
6.1.2 above shall be increased by the amount or amounts, as the case may be, of any such
additional payments.

Currency of payment
All payments shall be made in Indian Rupees. The Consultant shall be free to convert
Rupees into any foreign currency as per Applicable Laws.

Mode of billing and payment

Billing and payments in respect of the Services shall be made as follows:-

(a) A Mobilisation Advance for an amount upto 10% (ten per cent) of the Agreement
Value shall be paid to the Consultant on request and against a Bank Guarantee
from a Scheduled Bank in India in an amount equal to such advance, such Bank
Guarantee to remain effective until the advance payment has been fully set off as
provided herein. The advance outstanding shall attract simple interest @ 10% (ten
per cent) per annum and shall be adjusted in four equal instalments from the first
four stage payments due and payable to the Consultant, and the accrued interest
shall be recovered from the fifth instalment due and payable thereafter.

(b) The Consultant shall be paid for its services as per the Payment Schedule at
Annex-6 of this Agreement, subject to the Consultant fulfilling the following

conditions:
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(©)

(d)

(e)

®

@) No payment shall be due for the next stage till the Consultant completes,

to the satisfaction of the Authority, the work pertaining to the preceding
7 stage. ' 7
(ii) The Authority shall pay to the Consultant, only the undisputed amount.

The Authority shall cause the payment due to the Consultant to be made within 30
(thirty) days after the receipt by the Authority of duly completed bills with
necessary particulars (the “Due Date”). Interest at the rate of 10% (ten per cent)
per annum shall become payable as from the Due Date on any amount due by, but
not paid on or before, such Due Date.

The final payment under this Clause shall be made only after the final report and a
final statement, identified as such, shall have been submitted by the Consultant
and approved as satisfactory by the Authority. The Services shall be deemed
completed and finally accepted by the Authority and the final deliverable shall be
deemed approved by the Authority as satisfactory upon expiry of 90 (ninety) days
after recéipt of the final deliverable by the Authority unless the Authority, within
such 90 (ninety) day period, gives written notice to the Consultant specifying in
detail, the deficiencies in the Services. The Consultant shall thereupon promptly
make any necessary corrections and/or additions, and upon completion of such
corrections or additions, the foregoing process shall be repeated. The Authority
shall make the final payment upon acceptance or deemed acceptance of the final
deliverable by the Authority.

Any amount which the Authority has paid or caused to be paid in excess of the
amounts actually payable in accordance with the provisions of this Agreement
shall be reimbursed by the Consultant to the Authority within 30 (thirty) days
after receipt by the Consultant of notice thereof. Any such claim by the Authority
for reimbursement must be made within 1 (one) year after receipt by the
Authority of a final report in accordance with Clause 6.3 (d). Any delay by the
Consultant in reimbursement by the due date shall attract simple interest @ 10%
(ten per cent) per annum.

10% (ten per cent) of the Agreement Value has been earmarked as Final Payment
to be made to the Consultant upon execution of the Concession Agreement. In the
event the Concession Agreement does not get executed within one year of the
Effective Date the Final Payment shall not become due to the Cohsultant, save
and except the costs incurred for meeting its reimbursable expenses during the
period after expiry of 18 (eighteen) weeks from the Effective Date, including
travel costs and personnel costs, at the agreed rates.
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7.1

7.1.1

7.2

7.2.1

7.2.2

7.2.3

(g) All payments under this Agreement shall be made to the account of the
Consultant as may be notified to the Authority by the Consultant.

LIQUIDATED DAMAGES AND PENALTIES
Performance Security

The Authority shall retain by way of performance security (the “Performance
Security™), 5% (five per cent) of all the amounts due and payable to the Consultant, to be
appropriated against breach of this Agreement or for recovery of liquidated damages as
specified in Clause 7.2 herein. The balance remaining out of the Performance Security
shall be returned to the Consultant at the end of 3 (three) months after the expiration of
this Agreement pursuant to Clause 2.4 hereof.

The Consultant may, in lieu of retention of the amounts as referred to in Clause 7.1.1
above, furnish a Bank Guarantee substantially in the form specified at Annex-7 of this
Agreement.

Liquidated Damages

Liquidated Damages for error/variation

In case any error or variation is detected in the reports submitted by the Consultant and
such error or variation is the result of negligence or lack of due diligence on the part of
the Consultant, the consequential damages thereof shall be quantified by the Authority in
a reasonable manner and recovered from the Consultant by way of deemed liquidated
damages, subject to a maximum of 50% (fifty per cent) of the Agreement Value.

Liquidated Damages for delay

In case of delay in completion of Services, liquidated damages not exceeding an amount
equal to 0.2% (zero point two per cent) of the Agreement Value per day, subject to a
maximum of 10% (ten per cent) of the Agreement Value will be imposed and shall be
recovered by appropriation from the Performance Security or otherwise. However, in case
of delay due to reasons beyond the control of the Consultant, suitable extension of time
shall be granted. ‘

Encashment and appropriation of Performance Security
The Authority shall have the right to invoke and appropriate the proceeds of the

Performance Security, in whole or in part, without notice to the Consultant in the event
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of breach of this Agreement or for recovery of liquidated damages specified in this Clause
7.2.

7.3 Penalty for deficiency in Services
In addition to the liquidated damages not amounting to penalty, as specified in Clause 7.2,
warning may be issued to the Consultant for minor deficiencies on its part. In the case of
significant deficiencies in Services causing adverse effect on the Project or on the
reputation of the Authority, other penal action including debarring for a specified period
may also be initiated as per policy of the Authority.

8. FAIRNESS AND GOOD FAITH

8.1 Good Faith

The Parties undertake to act in good faith with respect to each other’s rights under this
Agreement and to adopt all reasonable measures to ensure the realisation of the objectives
of this Agreement.

8.2 Operation of the Agreement

The Parties recognise that it is impractical in this Agreement to provide for every
contingency which may arise during the life of the Agreement, and the Parties hereby
agree that it is their intention that this Agreement shall operate fairly as between them,
and without detriment to the interest of either of them, and that, if during the term of this
Agreement either Party believes that this Agreement is operating unfairly, the Parties will
use their best efforts to agree on such action as may be necessary to remove the cause or
causes of such unfairness, but failure to agree on any action pursuant to this Clause shall
not give rise to a dispute subject to arbitration in accordance with Clause 9 hereof.

9. SETTLEMENT OF DISPUTES
9.1 Amicable settlement

The Parties shall use their best efforts to settle amicably all disputes arising out of or in
connection with this Agreement or the interpretation thereof.

9.2 Dispute resolution
9.2.1 Any dispute, difference or controversy of whatever nature howsoever arising under or out

of or in relation to this Agreement (including its interpretation) between the Parties, and
so notified in writing by either Party to the other Party (the “Dispute”) shall, in the first
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instance, be attempted to be resolved amicably in accordance with the conciliation
procedure set forth in Clause 9.3.

9.2.2 The Parties agree to use their best efforts for resolving all Disputes arising under or in
respect of this Agreement promptly, equitably and in good faith, and further agree to
provide each other with reasonable access during normal business hours to all
nonprivileged records, information and data pertaining to any Dispute.

9.3 Conciliation

In the event of any Dispute between the Parties, either Party may call upon [Secretary,
Works Department, Government of Odisha] and the Chairman of the Board of Directors
of the Consultant or a substitute thereof for amicable settlement, and upon such reference,
the said persons shall meet no later than 10 (ten) days from the date of reference to
discuss and attempt to amicably resolve the Dispute. If such meeting does not take place
within the 10 (ten) day period or the Dispute is not amicably settled within 15 (fifteen)
days of the meeting or the Dispute is not resolved as evidenced by the signing of written
terms of settlement within 30 (thirty) days of the notice in writing referred to in Clause
9.2.1 or such longer period as may be mutually agreed by the Parties, either Party may
refer the Dispute to arbitration in accordance with the provisions of Clause 9.4.

9.4 Arbitration

9.4.1 Any Dispute which is not resolved amicably by conciliation, as provided in Clause 9.3,
shall be finally decided by reference to arbitration by an Arbitral Tribunal appointed in
accordance with Clause 9.4.2. Such arbitration shall be held in accordance with the Rules
of Arbitration of the International Centre for Alternative Dispute Resolution, New Delhi
(the “Rules”), or such other rules as may be mutually agreed by the Parties, and shall be
subject to the provisions of the Arbitration and Conciliation Act, 1996. The venue of such
arbitration shall be Bhubaneswar and the language of arbitration proceedings shall be
English.

- 9.42  There shall be a sole arbitrator whose appointment shall be made in accordance with the
Rules.

9.4.3 The arbitrators shall make a reasoned award (the “Award”). Any Award made in any
arbitration held pursuant to this Clause 9 shall be final and binding on the Parties as from
the date it is made, and the Consultant and the Authority agree and undertake to carry out

such Award without delay.
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9.4.4 The Consultant and the Authority agree that an Award may be enforced against the
Consultant and/or the Authority, as the case may be, and their respective assets wherever
situated.

9.4.5 This Agreement and the rights and obligations of the Parties shall remain in full force and
effect, pending the Award in any arbitration proceedings hereunder.

IN WITNESS WHEREOF, the Parties hereto have caused this Agreement to be signed in
their respective names as of the day and year first above written.

SIGNED, SEALED AND DELIVERED SIGNED, SEALED AND DELIVERED
For and on behalf of For and on behalf of
Consultant: [Authority]
\>
(Signature) M (Signature) M
Ramakant Dwivedi Er. Nalini Kanta Pradhan
Deputy General Manager Chief Engineer,
Voyants Solutions Pvt. Ltd. World Bank Projects, Odisha
403,4th Floor, BPTP Park Centra, O/o E.I.C. (Civil), Odisha
Sector-30, NH-8, Gurgaon-122001, Nirman Soudha, Keshari Nagar,
Haryana, India Bhubaneswar - 751001
Ph: +91 -124 - 4598200 Fax No. +91 674 239 0080

Fax: +91-124 - 4019051

In the presence of:
(‘!;,\I"‘/:;\’»
b’k . ’% x[ v’}_’
A%

1. Mr. Kalyan Ghosh, Voyants Solutions Pvt. Ltd. 2. Dr. N C Pal, Executive Engineer, PMU
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Annex-1

Terms of Reference
(Refer Clause 3.1.2)

CONSULTANCY FOR
Carrying out Feasibility Study Report for “Four-Lane improvement of
Capital Region Ring Road in Odisha” in PPP Mode

TERMS OF REFERENCE (TOR)
FOR TECHNICAL CONSULTANT
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Consultancy for
Carrying out Feasibility Study Report for “Four-Lane improvement of
Capital Region Ring Road in Odisha”
in PPP Mode

Terms of Reference (TOR)

1. General

1.1, The Authority seeks the services of qualified firms for preparing a Feasibility Study Report of
Four-lane improvement of Capital Region Ring Road in PPP in the state of Odisha. The Project
Road is approximately 70 km long. The indicative map showing the Project Road alignment is
attached as Attachment C of the TOR. The Terms of Reference (the "TOR") for this assignment
are specified below.

1.2. The Consultant shall be guided in its assignment by the Model Concession Agreement and the
Manual of Specifications and Standards for Four-laning of highways through Public Private
Partnership published by DoRT&H (the “Manual”) and the Manual of Specifications and
Standards for Six - laning of Roads through Public Private Partnership published by DoRT&H
(the "Six-Laning Manual").

1.3. The Consultant shall be responsible for preparing the Schedules A, B, C, D and H of the
Concession Agreement and for bringing out any special feature or requirement of the Project
Highway referred to in the Concession Agreement or the Manual. The details and particulars to
be specified in the Schedules shall be duly addressed and incorporated therein, in accordance
with the provisions of the Manual (Refer to Appendix I of the Manual).

1.4, The Consultant shall assist the Authority and its Financial Consultant and the Legal Adviser by
furnishing clarifications as required for the financial appraisal and legal scrutiny of the Project
Highway and Bid Documents.

1.5. The Consultant shall also participate in the pre-bid conference with the Bidders of the Project
Road and assist the Authority in clarifying the technical aspects arising from the Bid
Documents including the Feasibility Report.

2. Objective

The objective of this consultancy is to undertake feasibility studies and prepare a Feasibility
Study Report of the Project Road for the purpose of firming up the Authority’s requirements in
respect of development and construction of the Project Road and Project Facilities and enabling
the prospective bidders to assess the Authority’s requirements in a clear and predictable manner
with a view to ensuring:

(i)  enhanced safety and level of service for the road users;

(ii)  superior operation and maintenance enabling enhanced operational efficiency of the
Project road;
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(iii) minimal adverse impact on the local population and road users due to road construction;
(iv) minimal adverse impact on environment;
(v)  minimal additional acquisition of land; and

(vi) phased development of the Project Highway for improving its financial viability
consistent with the need to minimise frequent inconvenience to traffic that may be caused
if additional works are undertaken within a period of seven years from the
commencement of construction of the Project road.

3. Scope of Services
3.1. Scope of Services
The scope of services shall comprise of:
(i)  Traffic surveys, demand assessment and review of alternate alignments
(ii) Engineering surveys and investigations
(iii) Location and layout of toll plazas
(iv) Location and layout of truck lay byes
(v)  Location and layout of bus bays and bus shelters
(vi) Social impact assessment and mitigation measures
(viiy Environment impact assessment and mitigation measures
(viii) Preliminary Designs of road, bridges, structures, etc.
(ix) Preparation of Land Plan Schedules and Utility Relocation Plans
(x)  Preparation of indicative BOQ and rough Cost Estimates
(xi) Preparation of Schedules A, B, C, D and H of the Concession Agreement.
These services are briefly explained hereunder:
3.2. Traffic surveys and demand assessment

-

32.1. The types of traffic surveys and the minimum number of survey stations shall be as under:

S. No. Description of Activity Number of Survey Stations
1 Classified Traffic Volume One station close to the proposed location of each
Count Toll Plaza.

/
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3.2.2.

S. No. Description of Activity Number of Survey Stations
2 Origin — Destination Survey One location on the project road and one location
each on NH-5 and NH-42 and MDR 77 to assess
the potential divertible traffic to the project road
stretch
3 Intersection Volume All major intersections (All locations where the
Count Project Highway intersects or meets a
NH/SH/MDR).
4 Pedestrian/Cattle At all locations of settlements/habitations along
crossing traffic count the Project Highway
5 Axle Load Spectrum One station on the project road and one location on
alternate roads (NH-5 and NH-42)

The Consultant shall, upon award of the Consultancy, submit its proposal regarding the
locations of traffic survey stations for each of the above activities along with an index plan
giving the rationale of its proposal. Care shall be taken in proposing the locations in a manner
that they capture the traffic in different sections. This proposal shall form part of the Inception
Report. The Authority may, within one week of receiving the Inception Report, modify the
locations of traffic survey stations in accordance with the provisions of this TOR and the
Consultant shall comply with the same.

Classified traffic volume count
For conducting the traffic volume count, the Consultant shall comply with the following:

(a)  The classified traffic volume counts shall be carried out for 7 continuous days at the
selected survey stations as per IRC guidelines on the subject (IRC: 9-1972). The timing
for such counts shall be:

(i)  Within five weeks of the commencement of services, and

(ii)  Deleted

Motorised vehicles Non-motorised vehicles

1 Cars (include jeeps, vans) 1 Bicycles

2 | Light commercial vehicles includiﬁg 2 Cycle Rickshaws

mini buses
3 Buses 3 Animal Drawn Carts
4 Two axle trucks 4 Handcarts

: ~
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Motorised vehicles Non-motorised vehicles

5 | Three axle trucks 5 Any other non-motorised vehicles

6 Four or more axle trucks

7 Tractors

8 Ambulance, fire tender, funeral vans

9 Three wheelers

10 | Two wheelers

(b)  The traffic count data would be analysed to depict hourly and daily variations. The
Abstract of traffic data would also be provided for each survey station.

3.2.3. Origin-Destination and Commodity Movements Surveys

a) The Consultants shall carry out 1-day (24 hour, both directions) O-D and Commodity
Movement Surveys at locations finalised in consultation with the Authority. The road side
interviews shall be on random sample basis and cover all four-wheeled vehicles. The
locations of the O-D survey and Commodity Movement surveys shall normally be same as for
the classified traffic count stations.

b) The location of origin and destination zones shall be determined in relation to each individual
station and the possibility of traffic diversion to the Project Road from/to other road routes
including project road.

c) The trip matrices shall be worked out for each vehicle type information on weight for trucks
should be summed up by commodity type and the results tabulated, giving total weight and
average weight per truck for the various commodity types. The sample size for each vehicle
type shall be indicated on the table and also in the graphical representations.

d) The data derived from surveys shall aiso be analysed to bring out the lead and ioad
characteristics. The data analysis should also bring out the requirement for the construction of
roads. The commodity movement data should be duly taken into consideration while making
the traffic demand estimates.

3.2.4. Traffic demand assessment

(@)  The Consultant shall make an assessment of the traffic demand for the Project Road for a
period of 10 (ten) years, 15 (fifteen) years and 20 (twenty) years respectively based on
analysis of traffic counts, trend growth and growth in the influence area of the Project
Road. Normally, an annual growth rate of 5 percent shall be assumed. Any variation
would have to be justified with reasons, including analysis of past trends.

(b) Based on the assessment of the traffic demand on the various sections of the Project
Road, the Consultant shall also provide a broad assessment of the year in which Six-
laning may be required. The Consultant shall also provide sensitivity analysis due to
change in assumption of traffic projections.
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3.2.5. Intersection volume count and design
(a) - Volume count

For conducting the intersection volume count, the turning movement traffic surveys shall
be carried out as per IRC: SP:41-1994 at all locations where the Project Road
intersects/meets the NH, SH or MDR. The turning movement surveys will be undertaken
from 08:00 to 12:00 hours in the morning and 16:00 to 20:00 hours in the evening.

(b) Design

(i) The data at each location shall be presented and analysed to identify suitable
treatment viz. at-grade intersection, grade separator without ramps or interchange
with ramps in the light of warrants and criteria specified in the Manual. The type
and layout proposed by the Consultant for each location shall be furnished
alongwith the analysis supporting the same. Where an interchange with ramp is
indicated by the analysis, its type should be determined keeping in view the site
conditions.

(ii) The amount of additional land required, if any, at each of the intersection on the
Project Highway shall be clearly stated and brought out.

(iii)  For all cases where grade separators without ramps or interchanges with ramps are
proposed, the possibility of their provision on the Project Road in a phased manner
shall be duly examined and a report on the cost-effectiveness of the Consultant’s
proposal submitted for consideration of the Authority to enable it to specify such
requirements in the relevant Schedules of the Concession Agreement.

3.2.6. Pedestrian/Cattle crossing demand assessment

For assessing the requirements of Pedestrian/Cattle crossings, the traffic counts for two

to all habitations/settlements along the Project Highway. The data so collected shall be analysed
to determine whether any pedestrian/cattle crossing by way of underpass/overpass is justified. If
so, the locations and broad layout shall be proposed.

3.2.7. Axle load spectrum surveys

Axle load spectrum surveys shall be carried out at one location on the Project Road and one
location on alternate roads (NH 5 and NH 42). The axle load survey shall capture buses, trucks
and tractors with trailers in the traffic stream. The survey shall be for both directions. Sample
size shall not be less than 10% (ten per cent of the buses, trucks and tractors with trailers in the
traffic stream and based on standard statistical techniques. The vehicle damage factor shall be
calculated as per the equivalency factors given in IRC: 37.

Y~ Chief Eng"gee,’ o
. . k Proje
Page 35 Chief Englneer,Worlg /%aﬁ/lg%g??&ac e,'-\%é@gfsha

Bhubaneswar.




3.2.8. Review of alternate alignments
The consultant will carry out the following:

¢ Preliminary reconnaissance survey of the project area including activities such as identifying
general topography and physical features using Survey Of India maps ,Satellite imageries and
ground surveys;

e Detailed reconnaissance studies of the project influence area to examine various alternatives,
feasibility of bridge construction, terrain, soil and drainage condition ,preliminary
environmental and social assessment etc;

e Preliminary alignment survey for the identified alternate alignment using GPS and to carryout
walkthrough surveys to identify engineering, environmental and social features of the
alignment

e Strip plans shall be made for various alignment alternatives and an optimal alignment shall be
recommended after detailed analysis of alternatives.

3.3. Engineering surveys and investigations

w
[#%)
—

. The engineering surveys and investigations shall be divided into the following components:
e Topographic, alignment and land use survey
® Road inventory survey
® Road condition survey
¢ Bridge condition survey

e Soil, geo-technical, material, hydrology and drainage surveys
3.3.2. Topographic, alignment and land use survey

The activities and deliverables forming part of the topographic, alignment and land use survey are
described below (see also Attachment A to the TOR):

(a) Divide the Project Highway into various stretches as per terrain classification

(b) Identify sections of Project Highway which fall within marine environment (Condition of
severe marine environment: alternate wetting and drying due to sea spray; alternate wetting and
drying combined with freezing; buried in soil having corrosive effect; members of structures in
contact with water where the velocity of flow and the bed material are likely to cause erosion of
concrete. Moderate marine environment would be other than severe).

(c)  Identify sections of Project Highway which fall within urban limits and need four laning in
accordance with the Manual (see para 3.4).

(d) Identify sections of Project Highway which require raising. Such sections will be identified
with attention being paid to the previous history of submergence and the extent to which the
subgrade is likely to be affected by the capillary action if the section is not raised.

(€) As far as possible, the existing alignment would be retained subject to the following
requirements:

Chief Engineer
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(i)  Identify stretches which do not meet the criterion of ruling design speed, i.e. where radii
of horizontal curves are less than desirable minimum. Prepare realignment plans for
improving geometrics in such stretches.

(ii)  Identify stretches out of (i) above, which meet the criterion of minimum design speed,
i.e. where the radii of horizontal curves are more than the absolute minimum (This will
enable the Authority to take a view on whether to include such stretches for improving
geometrics in the initial stage or these can be postponed by a few years and in the
meantime steps can be taken to acquire the necessary land for the ROW).

(iii) Identify stretches where stopping sight distance is not available. Work out possible
improvement plan to increase the sight distance to provide overtaking sight distance.
Also work out option to increase the sight distance to provide at least the intermediate
sight distance.

(iv) Identify stretches, other than those in (iii) above, where intermediate sight distance is not
available. Work out possible improvement plan to increase the sight distance to provide -
overtaking sight distance. Also work out possible improvement plan to increase the sight
distance to provide at least the intermediate sight distance.

(v)  Identify stretches where the gradients are steeper than the ruling gradient for the relevant
terrain condition. Work out and prepare an improvement plan for the vertical alignment
in such stretches.

Divide improvement plans of such stretches into the following two patts:
e Stretches where gradient is more than the limiting gradient

s Stretches where gradient is more than the ruling gradient but less than the limiting
gradient. (The Authority can take a view on whether improvements of stretches in
this category shall be taken up or not.)

(vi) Identify stretches where extra width of roadway and carriageway at curves is required.

(f)  Identify stretches involving construction of new bridges and other grade separated structures
including those requiring reconstruction and their approaches. Work out proposal for location
of such structures and alignment of approaches.

(g) Based on the improvement plans of horizontal and vertical alignment worked out as a result of
tasks in (d), (e) and (f), prepare alignment plans, L-Sections and cross-sections of the entire
Project Highway. Scale of drawings shall be as per IRC:SP:19. Proposed improvements shall
be marked on the plans. Such improvements will include raising of road, widening of roadway,
widening of existing carriageway, provision of shoulders — both paved and granular, new
structures, underpasses, grade separators, service roads, additional road signs, road furniture,
safety devices, relocation of utilities, removal of trees, etc. The proposed ROW shall be
demarcated on the ground for determining the extent of land acquisition, tree cutting, utility
relocation and R&R by fixation of concrete pillars on both sides of the alignment at a minimum
interval of 50m in straight reaches and 25m in curved stretches.

Chief Engineer
/ World Bank P_rojecf. h
Page 37 Chief Engineer,Worl@?@lmFﬁ'dj&{Qi@aisﬂg 1shs
Bhubaneswar.




(h) Also prepare a separate Land Plan of the Project Highway showing the existing ROW
(alongwith all the existing assets within the ROW e.g. structures, drains, service roads, trees,
utilities and safety devices) and proposed additional land required in various stretches for
improvement of geometrics, construction of new structures, provision of intersections,
interchanges, service roads, toll plazas, project facilities, etc. The Land Plan should also show
encroachments, if any. A list of such encroachments alongwith their brief description shall also
be prepared and included in the Feasibility Study Report.

(i)  For additional land proposed to be acquired as per final alignment plan of the Project Highway,
the Land Plans shall be marked on duly certified village maps showing khasra numbers and
shall be furnished along with a report which will include detailed schedules in respect of the
proposed acquisition of land holdings as per revenue records in a format that would enable the
Authority to initiate land acquisition proceedings.

(G) A set of cross-sections of the existing road including urban sections at one km intervals for each
homogeneous section in plain/rolling terrain and at 100 m intervals in mountainous/steep
terrain shall be provided by the Consultant. In plain/ rolling terrain, additional cross-sections
shall be provided for curves at the start, at the middle and at the end. These cross sections along
with proposed improvement plan and preliminary design shall form the basis of preparation of
indicative BOQ for the Project Highway.

3.3.3. Road inventory survey
Deliverables under this component shall include:

(a) An inventory of road, culverts, bridges and other structures like railway
over/underbridges, flyovers (grade separated structures), underpasses and overpasses.

The proforma for road, culverts and bridges or other structures have been provided at
Proforma — 1, 2 and 3 respectively.
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(i) are affected by frequent flooding;

(ii) are subjected to water logging;

(iii)  pass through black cotton soil area;
(iv) pass through marshy area; or

(v) pass through weak soil stratum

(¢)  Typical cross-sections of the existing road showing the crust composition of pavement,
shoulders and drains (one cross-section for every five km of the road).
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3.3.4.

3.3.5.

(i) Reconstruction (all culverts which are structurally distressed shall be reconstructed as
new structures).

(ii) Widening (all existing culverts which are not to be reconstructed shall be widened
equal to the roadway width).

(iii) Repairs and/or rehabilitation alongwith preliminary proposals.
(iv) New construction
Road condition survey

The Consultant shall undertake a survey of the visual condition of the pavement and shoulders
of the Project Highway and provide its report as per Proforma - 4. The Consultant should also
report if distresses are observed in the pavement and shoulders. It will also identify sections
requiring reconstruction.

Bridge condition survey
The activities and deliverables forming part of bridge condition survey are specified below:

(a) The Consultant shall carry out a detailed inspection of every bridge and other structures
such as railway over/under bridges, overpasses, underpasses and grade separators
including flyovers. (For guidance, see IRC:SP:35 and IRC: SP:52).

(b)  For each structure, the Consultant shall indicate the distresses observed, if any, in respect
of various components of the structures e.g. bearings, expansion joints, wearing coat,
railings/crash-barriers, foundations, substructures (abutments, piers, pier caps),
superstructure (Proforma - 5). On the basis of the distresses observed, the Consultant
shall divide the structures into the following categories:

(i) structures requiring reconstruction immediately as part of first stage development (all
such structures shall be provided as new structures);

(ii) structures where distresses are not so severe and reconstruction can be postponed to a
subsequent stage say for a period of 7 to 8 years; if any major repairs are required
in the meantime, these shall be so indicated for each such location;

(iii) structures requiring repairs and/or rehabilitation (for such structures indicate
preliminary proposals for repairs and/or rehabilitation);

(iv) structures requiring widening (for such structures indicate widening methodology);

(v) structures that shall be retained.
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3.3.6. Soil, geotechnical, material, hydrology and drainage surveys

The activities and deliverables forming part of the soil, geotechnical, material, hydrology and
drainage surveys are described below:

(a) The characteristics of the existing soil, two samples from every five km of the Project
Highway or closer where change in soil type is encountered.

(b) The determination of subgrade CBR (soaked) every three km of the Project Highway or
closer where change in soil type is encountered.

(c) Benkleman Beam Deflection measurements on the Project Highway — one set of ten
readings in 250 m for every three km of the Project Highway.

(d) Investigations of the subsoil strata (one trial bore and/or test pit at embankment and one
in river bed at locations where new bridges or other structures are proposed. The depth of
trial bore/ test pit shall be as per IRC standards).

(e)  Preliminary hydraulic data for bridges, design discharge, HFL, LWL, etc. with a view to
checking adequacy of existing waterway.

(f) A broad assessment of the drainage condition and requirement of the Project Highway.
3.4. Proposal for Sections passing through urban areas

The task at 3.2.2(c) would identify the stretches of the Project Highway which pass through the
urban areas. For each of these stretches, the Consultant shall prepare an improvement plan of
the stretch to provide a four-lane divided carriageway with footpaths, covered drains, etc.
Possibility of providing service roads shall also be explored and indicated. If there is any
constraint due to available ROW or additional land to be acquired, the same shall be brought to
the attention of the Authority on immediate basis. In such situations, a bypass may be needed to
avoid the urban area. ’

3.5. ROBs/RUBs

The Consultant shall identify all locations of the existing railway level crossings on the Project
Highway. Data regarding number of closures per day shall be provided. Normally, all level
crossings are to be replaced with ROBs/RUBs. However, the Consultant may propose retention
of such railway crossings which are on sidings etc. where it would not be cost-effective to
replace them with ROBs/RUBs. The Consultant shall prepare and submit indicative GADs of
the proposed ROBs/RUBs including viaduct portion in the approaches based on preliminary
consultation with the railway authorities concerned. (The GAD of ROBs/RUBs existing or
under construction in the vicinity of the Project Highway could also be kept in view).

3.6. Protective works in hill sections, retaining walls, breast walls, etc.

For the stretches passing through hills, the Consultant shall identify the broad requirements of
retaining walls, breastwalls, etc. for the purposes of preparing rough cost estimates.
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3.7.

3.38.

3.9.

3.10.

3.11.

Road signs, safety devices

(@) The Consultant shall propose provision of Road Signs, Pavement Markings, Safety
Barriers, Railings, Delineators, Chevron Markings, Traffic Attenuators, Road Boundary
Stones, Km Stones, 200 m Stones. It shall also include Crash Barriers for existing
bridges.

(b)  The Consultant shall propose overhead signs on the Project Highway and provide an
outline of the same giving size and location.

Toll Plazas

The Consultant shall investigate and propose suitable location(s) for the Toll Plaza(s), within a
range of 1000 m, keeping in view the requirements laid down in the Toll Rules, Model
Concession Agreement and the Manual. It shall provide a typical layout plan for each Toll
Plaza and indicate the additional land required keeping in view the requirements laid down in
the Manual.

Truck laybyes

The Consultant shall undertake field surveys and identify suitable locations for provision of
truck laybyes on the Project Highway. Truck laybyes shall, in general, be located near check-
barriers, interstate borders, places of conventional stops of the truck operators etc. The length of
each such truck laybye shall also be indicated.

Bus bays and bus shelters

The Consultant shall undertake field surveys and identify suitable locations for provision of bus
bays and bus shelters on the Project Highway. As far as possible, bus bays shall not be located
on horizontal curves, summit of vertical curves and bridges. Good visibility must be ensured.
Further, the bus bays should not be too close to major intersections. The length of each such
bus bay shall aiso be indicated.

The Consultant shall also indicate the locations of bus stands/bus stops provided by the
concerned State Transport Authorities on the Project Highway.

Social Impact Assessment

The Consultant shall undertake social impact assessment due to the improvements proposed on
the Project Highway, especially the persons affected due to the Project and requiring
resettlement and rehabilitation. The extant policies and guidelines of the government would be
kept in view while undertaking the assessment. He shall prepare a plan for involuntary
resettlement and land acquisition, which shall include the following:

(a8)  Prepare in accordance with guidelines of the Government, a draft Resettlement and Land
Acquisition Plan.

(b)  Prepare area specific social assessments to support development of a locally relevant
approach to resettlement which provides benefits to people in the Project’s area of
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(d)
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influence, which include socioeconomic conditions, social service infrastructure, and
social institutions and organization, in accordance with the Government policies and
guidelines.

These social assessments should include gender and local ethnic aspects.

Provide recommendations and action plan for the Concessionaire to undertake, at the
detailed design stage, a full census and inventory of lost assets (households, shops and
agricultural and other lands, or access to current income-generating activities, including
impacts caused by permanent or temporary acquisition) of affected people and a baseline
socioeconomic survey of the affected population. Determine the scope and magnitude of
likely resettlement and land acquisition effects, and list likely losses of households,
agricultural lands, business and income opportunities, as well as affected communal
assets and public buildings.

In consultation with local stakeholders, government and the Authority, develop an
entitlement matrix, on the basis of the consultations, socioeconomic surveys, and
inventories of losses that will determine the amount of compensation in accordance with
the guidelines and policies of the Government.

Prepare the plans with full stakeholder participation, including the Government and the
Authority. Consult with affected persons and community-based organizations to ensure
that all affected persons have been fully informed of their entitlements through the
consultative processes initiated by the Government and the Authority. Ensure that
communities and displaced persons understand the project, its impacts, and the
responsibilities of the parties.

Analyse and confirm the following aspects that will apply to land acquisition and
resettlement in the project area: (i) laws and regulations, including local practices; (ii)
budgetary processes for involuntary resettlement and land acquisition; (iii} schedules for
these activities that are coordinated with the construction schedule; and (iv)
administrative arrangements and requirements.

3.12. Environment Impact Assessment

(@)

(b)

The Consultant shall undertake environment impact assessment of the Project Highway
as per provisions of the Applicable Laws on environment protection and identify a
package of measures to reduce/eliminate the adverse impact identified during the
assessment. An environmental impact assessment report and environmental management
plan shall be prepared based on such assessment. The management plan shall include
project specific mitigation and monitoring measures for identified impacts as well as
management and monitoring plans to address them.

The Consultant shall also assist the Authority in conducting public hearings and
addressing the comments and suggestions received during the EIA process with a view to
getting environmentai clearance from the competent authority.
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3.13. Preliminary Designs

The Consultant shall arrive at the preliminary designs of various components of the Project
Highway keeping in view the requirements of the Manual and the scope of services described in
this TOR. It shall be responsible for the accuracy of the physical details such as alignment, right
of way, abutting land use, assets within the right of way including safety devices, utilities, trees,
service roads, cross drainage structures, etc. The layout and preliminary designs shall be
supplemented with explanatory drawings, statements, charts, notes as necessary.

3.14. Project Cost

The Consultant shall work out indicative BOQ of various components and prepare rough cost
estimates of the Project Highway with a break up of cost for each component separately. To the
construction cost so arrived at, the Consultant may add 25% (twenty five per cent) thereof as a
lumpsum provision for physical and price contingencies, interest during construction and other
financing costs, pre-construction expenses etc.

3.15. Financial Analysis and Bid Process

3.15.1. Detailed financial analysis is not required to be undertaken by the Consultant. However, the
Consultant shall provide the estimated construction costs, operation and maintenance costs,
traffic forecast, toll revenues etc. as part of its preliminary financial analysis and appraisal of
the Project. The Consultant shall, also provide a preliminary assessment of the financial
viability of the Project with a view to estimating the likely IRR over a concession period of 10
(ten) years, 15 (fifteen) years, 20 (twenty) years and 25 (twenty five) years respectively. It
shall also provide assistance during the Bid Process for selection of the Concessionaire.

w

.15.2. While undertaking the financial analysis and projecting the IRR, the following assumptions
shall be adopted:

(a) Capital cost shall be adopted as per estimates of construction cost to which 25% (twenty
five per cent) shall be added for physical and price contingencies, interest during
construction, other financing costs etc;

(b)  debt equity ratio may be assumed as 70:30;
(c) O&M costs may be assumed as per norms of the Authority;

(d) the concession period may be fixed by reference to the year in which the projected traffic
would exceed the design capacity of the Project Highway; and

(e)  growth rate of traffic may be assumed at 5% per annum.
3.15.3. The Consultant shall:

(a) calculate the NPV and EIRR for the Project. It will undertake sensitivity analysis by
identifying the most critical factors and determine their impact on the EIRR,
including varying project costs and benefits, implementation period, and
combinations of these faétors; and
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(b) conduct a risk analysis (using the Monte Carlo method) by considering the possible
values for key variables based on records, and their occurrence probability.

3.15.4. Ifthe IRR of the Project, based on the aforesaid calculations is less than 12%, an effort should
be made to reduce the capital costs in consultation with the Authority. This may be done
either by omitting/ modifying some of the proposed structures or by phasing them after a
period of seven years or more, such that the IRR reaches a minimum of 12%.

4. DELIVERABLES

The Consultant shall deliver the following deliverables (the “Deliverables™) during the course
of this Consultancy. The deliverables shall be so drafted that they could be given to the
prospective bidders for guidance in preparation of their bids. Twenty hard copies and two soft
copies in CDs of all the final reports, drawings, etc. shall be submitted to the Authority. For
draft reports only five hard copies and one soft copy in CD shall be submitted to the Authority.
The size of drawings shall be A-3 (maximum).

4.1. Inception Report

4.1.1. On commencement of the Consultancy, the Consultant shall prepare and submit an Inception
Report. The Inception Report shall be a further elaboration of the Consultant’s submissions
towards understanding of the RFP and the Work Plan. The Inception Report shall also include
the Consultant’s proposal regarding the proposed locations of toll plazas and traffic survey
stations (refer paras 3.2.1 and 3.8).

4.1.2. Within a period of six weeks of submission of the Inception Report, the Consultant shall submit
a Supplementary Inception Report where it must clearly spell out the broad strategy for
structuring the project in a manner that would restrict the likely viability gap funding to a level
not exceeding 20% of the capital cost of the project assuming an IRR of 12%. In making this
assessment, the Consultant shall follow the assumptions specified in paragraph 3.15 above. In
particular, the Consultant must make realistic assumptions about the traffic projections and the
resulting revenue streams with a view to making an assessment of the capital cost that can be
sustained by such revenues. For this purpose, the Consultant shall undertake 7-day classified
traffic volume count, Origin — Destination survey and a topographic survey to identify
geometric improvements, new bridges etc. The project components should be so formulated as
to make the project viable.

4.1.3. In determining its aforesaid strategy, the Consultant shall also seek the advice of the Authority.
In the event that a viable project does not seem feasible, the Consultant shall not proceed with
the Consultancy and the same shall stand terminated. The Consultant shall be entitled to a
payment limited to 15% of the Agreement Value upon such termination.

4.2. Report on Alignment and Traffic Survey

4.2.1. The Consultant shall undertake study of alternative alignments for Ring road, based on the
availabie information and sateilite images/topo-sheets of the project area. The option study shali
be submitted to authority for approval and alignment shall be finalized based on discussions on
site for finalization of Alignment. Then Consultant will carry out preliminary DGPS survey of
the Project Highway, identify geometric deficiencies and construction of new bridges and other
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42.2.

4.4.

4.5.

4.6.

4.7.

grade separated structures (refer para 3.2.2) and submit a Report on the Alignment together
with proposed geometric improvements. The Consultant shall finalize the alignment and carry
out detail topographical survey after taking into account the final written approval of the
Authority on the Report on Alignment. The work of preparing cross-sections and Land Plans,
etc. shall be undertaken based on the finalized alignment.

The Consultant shall submit a Report on the 7-day classified traffic volume count and Origin —
Destination survey giving an analysis of hourly and daily variations. (Refer para 3.2.2).

Land Plan Schedules

. Land Plan schedules for acquisition of additional land where required for widening of road,

geometric improvements, new bridges and other grade separated structures, inter-sections,
inter-changes, service roads etc. and land required for facilities such as toll plazas, truck
laybyes, bus bays, etc. (Refer para 3.2.2i).

. Another plan of the Project Highway showing the existing ROW (along with all the existing

assets within the ROW) and encroachments, if any, together with a list of such encroachments
along with their brief description (Refer para 3.2.2h).

. Land Plan Schedules shall be provided separately for Four-Laning and Six-laning respectively.

The scope of Land Acquisition will extent maximum upto 60m as per IRC:73 — 1980 for
catering to future six-lane requirements. The alignment for four-laning shall, to the extent
possible, follow an eccentric approach to widening of the Project Highway.

Utility Relocation Plans

Utility — wise preliminary plans together with approximate costs for shifting/relocation shall be
provided for four-laning. Indicative Plans shall also be provided for six-laning.

Reports on Environment and Social Impact Assessment

The Consultant shall submit reports on social impact assessment (Refer para 3.11) and
environment impact assessment (Refer para 3.12).

Report on Indicative GAD of Structures

The Consultant shall submit report on indicative GAD of bridges, ROBs/RUBs and grade
separators (Refer paras 3.2.4, 3.2.5, 3.3.5 and 3.5).

Feasibility Report
The Feasibility Report of the Project shall include the following:
(1)  Sets of Drawings

(a) An Index Plan of the Project Highway

(b) Plans, L-sections, and typical cross-sections showing the existing features within the
ROW (e.g. carriageway, structures, drains, crash barriers, service roads, utilities,
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adjoining land use, intersecting roads/access roads, road side developments etc.)
with the proposed improvements marked thereon (e.g. raising of embankment,
widening of embankment, geometric improvements, widening or reconstruction of
structures, new subways/underpasses/grade separators, service roads, arrangements
for merging/diverging, traffic circulation, relocation of utilities, etc.) (Refer para
3.3.2).

(2)  Investigation Reports
(a) Report on traffic survey and demand assessment (Refer para 3.2).
(b) Inventory survey report (Refer para 3.3.3).
(c) Road and bridge condition survey report (Refer paras 3.3.4 and 3.3.5).
(d) Soil, geotechnical and drainage report (Refer para 3.3.6).
(3)  Preliminary Designs

Preliminary designs of the Project Highway including service roads, consistent with the
existing facility and the additional requirements including:

(a) Traffic and toll forecasting for years. 10 (ten), 15 (fifteen), 20 (twenty) and 25
(twenty five) years.

(b) Preliminary pavement design for new carriageway and strengthening of existing
carriageway along with typical cross-sections.

(c) Options for retention of existing bridges and other structures or their replacement by
new structures together with preliminary design. For new bridges, the length from
abutment to abutment shall not be less than the length of the existing bridge and
foundations need not be above the existing foundations unless soil conditions
justify otherwise.

(d) Preliminary drainage assessment.

(e) Preliminary layout of inter-sections, grade separators and interchanges with ramps.
(4)  Preliminary Costing

(a) Indicative BOQ.

(b) Preliminary Cost Estimate for construction of Project Highway.

(c) Total Project Cost (Refer paras 3.14 and 3.15).
(5)  Implementation Schedule

(a) Construction period.

(b) Likely delays, if any, on account of land acquisition.
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4.8. Schedules of Concession Agreement

4.8.1. The Consultant shall separately provide Schedules A, B, C, D and H of the Concession
Agreement for the Project Highway with all supporting documentation relating to these
Schedules. (See Appendix I of the Manual).

4.8.2. Explanation of the specific requirements for the Project Highway is given in para 5
below.

4.9. Financial Analysis

4.9.1. A preliminary financial assessment of the Project indicating the likely IRR for a 10 (ten)
year, 15 (fifteen) year, 20 (twenty) year and 25 (twenty five) year concession period
respectively (Refer para 3.15).

4.9.2. The Consultant shall, based on the assumptions specified in paragraph 3.15, indicate the
likely viability gap funding for the project. In case the viability gap funding projected in
the Feasibility Report exceeds the projection in the Inception Report by more than 10%
of the capital costs, a deduction of 10% of the Agreement Value shall be made from the
payment due to the Consultant. Such deduction shall be deemed to be mutually agreed
genuine pre-estimated compensation and damages suffered by the Authority on account
of inaccurate projections leading to higher costs.

4.10. Assistance during Bid Process

The Consultant shall provide the required assistance to the financial consultant and the legal
adviser in preparation of bid documents. The Consultant shall also participate in Pre-bid
Conferences and assist in preparation of answers to the Bidders’ queries on technical aspects of
the Project Highway and Bid Documents.

S.  Specific requirements for the Project Highway

For preparing Schedules A, B, C, D and H of the Concession Agreement and other specific
requirements (Refer Appendix-I of the Manual), the Consultant shall:

(a) Provide utility wise preliminary plans for shifting of existing utilities and construction of
new utilities along or across the Project Highway (Refer para 1.13 of Manual).

(b) Based on the Consultant’s assessment of the time period until which six-laning of the
Project Highway may not be required, the Consultant shall identify and indicate the list
of stretches/sections where Six-laning need not be provided by the Concessionaire even
when the traffic actually exceeds the specific design service volume for a 4-lane
highway(Refer paras 1.18 and 2.20 of Manual)

(c) Provide a list of stretches of the Project Highway passing through urban limits and indicate

the cross-section to be provided for each of these stretches including the requirement of
footpaths if any. Also indicate if a bypass is necessary to avoid any specific urban stretch. If
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the TOR for the consultant obligates him to provide a feasibility report for the bypass, the
same shall also be prepared and form part of the Deliverables (Refer para 2.1(ii) and 2.5.2
of Manual).
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(d) Provide a linear Plan showing the land width across various stretches of the Project
Highway. This should include details of any additional land being acquired or proposed to
be acquired for improvement of geometrics, provision of intersections, grade separators,
interchanges, service roads, toll plazas and project facilities. (Refer paras 2.1(v), 2.2.3, 2.3,
2.14.2,3.1,3.2,10.2, 10.3, 13.1, 13.4.1, 13.5.1 of Manual). The possibility of undertaking
geometric improvements shall be examined and a report on cost-effectiveness of such
‘proposals included.

(e) Provide a list indicating locations of encroachments on the Project Highway alongwnth a
brief description thereof.

() Provide a list of stretches where flush or depressed median cannot be provided and indicate
the width of raised portion of the median in such cases (Refer para 2.6.2 of Manual)

(g) Provide a list of stretches where service roads are proposed together with their merging or
otherwise at bridge locations. The Consultant shall also indicate the design traffic for
determining the pavement composition of the service road if the forecast design traffic is
more than 2 (two) msa (Refer para 2.14.2 of Manual)

(h) Provide a list of intersections, grade separators, interchanges, cattle and pedestrian
under/over passes together with their locations, broad lay out, length of viaduct openings,
and traffic circulation plan (Refer para 2.15.1, 2.15.2, 2.15.3, 3.1, 3.2, 3.3 of Manual). The
possibility of providing grade separators and interchanges with ramps in second phase shall
be examined and a report on costeffectiveness of such a proposal included

(i) Provide a list of stretches identified for raising of embankment (Refer para 4.2.2 of Manual)
(j) Provide a list of stretches on the Project Highway where:

(i) existing road portions are proposed to be strengthened with cement concrete
pavement (Refer para 5.2.1 of Manual);

(i1) new construction on the widened portions is proposed to be provided with cement

concrete pavement (Refer para 5.2.2 of Manual); and

(iii) reconstruction is proposed. Specify if pavement is proposed to be of cement concrete
in such stretches (Refer para 5.9.5 of Manuat)

k) Prepare an addendum to Schedule K of the Concession Agreement indicating the minimum
P g g
performance and maintenance requirements for cement concrete pavements if these are
proposed (Refer para 5.2.3 of Manual).

(I) Provide specific recommendations for low-level bridges. Normally all bridges are required
to be high-level bridges. However, there may be situations where an existing bridge is in a
sound condition but may not be satisfying the requirement of a high-level bridge. Such
structures shall be examined with a view to stipulating whether they need to be upgraded as
high level bridges, together with reasons therefor. In such cases, construction of high-level
bridges can also be phased out after seven years (Refer para 7.1(ii) of Manual).

list of utility services which are required to be carried over structures (Refer para
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(n) Provide a list of culverts to be reconstructed and/or widened (Refer para 7.3(ii)d of
Manual).

(o) Provide a list of bridge structures including existing ROBs/RUBs to be reconstructed
and/or widened (Refer para 7.3(iii)e of Manual). The possibility of postponing
reconstruction of any bridge for a period of say 7 to 8 years shall be explored and indicated.

(p) Specifically bring out the requirements of any special structures for any particular bridge on
the Project Highway (Refer para 7.4(vi) of Manual).

(q) Provide a list of stretches where reinforced earth wall is proposed together with maximum
height of earth wall. Where the height of wall proposed is more than 6 m, reasons for the
same may also be given. (Refer para 7.16.1 of Manual).

(r) Provide a list of existing bridges where railings on them are proposed to be replaced by
crash barriers (Refer para 7.18(iv) of Manual).

(s) Provide a list of existing bridges/culverts where parapets/railings are proposed to be
repaired or replaced (Refer para 7.18(v) of Manual). '

(t) Provide a list of railway level crossings which need not be replaced with ROB/RUB (Refer
para 7.19 of Manual).

7

(u) Provide a list of structures under marine environment (Refer para 7.22 of Manual).

(v) Provide a list of existing bridges/culverts where repairs/strengthening is proposed together
with nature and extent of repairs (Refer para 7.23(i) of Manual).

(w)Indicate specifications for reflecting sheeting for road signs whether High Intensity Grade
with encapsulated lens or Microprismatic retro-reflective element material (Refer para
9.3.1. of Manual).

(x) Indicate proposed location of toll plazas on the Project Highway (Refer paras 10.2 and 10.3
of Manual).

(y) Provide a list of locations on the Project Highway where overhead traffic signs are
proposed together with proposed size (Refer para 11.5.5 of Manual).

(z) Provide an estimate of the number of trees to be planted as compensatory afforestation.
(Refer para 12.1 of Manual).

(aa) Provide a list of situations/locations where lighting shall be provided and maintained

2177

by the Concessionaire on the Project Highway (Refer para 13.3.3 of Manual).

(bb) Provide a list of locations where truck laybyes are proposed on the Project Highway
{Refer para 13.4 of Manual).

(co) Provide a list of locations where busbays and bus shelters are proposed on the Project
Highway (Refer para 13.5 of Manual).
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(dd) Where the Project Highway passes through hills or ghats, provide a list of stretches
where climbing lane is proposed for ease of movement of commercial vehicles (Refer para
14.5 of Manual).

(ee) Provide a list of sections/locations where tunnels may be required (Refer para 14.8 of
Manual)

(ff) Provide a list of existing retaining walls requiring repairs, strengthening or reconstruction
(Refer para 14.10.2 of Manual).

(gg) Provide a list of drawings that the Authority may require the Concessionaire to
provide to the Independent Engineer as per Schedule H of the Concession Agreement.
(Indicative list at Attachment B of the TOR for reference).

(hh) Provide utility wise indicative plans for shifting of existing utilities and construction
of new utilities along or across the Project Highway in the first stage (see paragraph 4D).

6. Time and Payment Schedule

6.1. The total duration for preparation of the Feasibility Report and Schedules to the Concession
Agreement shall be 18 (eighteen) weeks, excluding the time taken by the Authority in providing
the requisite documents or in conveying its comments on the Draft Feasibility Report. The
Consultant shall deploy its Key Personnel as per the Deployment of Personnel proposed.
Intermittent services will be required beyond the 18™ (eighteenth) week and until the end of 52
(fifty two) weeks or two months after the signing of the Concession Agreement, whichever is
earlier. The man-days required for the intermittent services shall be provided by the Consultant
as per the Agreement.

6.2. Time schedule for important deliverables (the “Key Dates”) of the Consultancy and the
payment schedule linked to the specified deliverables is given below:

Key Week
Date Description of Deliverables No Payment
No. )
KD1 | Inception Report 2 5%
Report on Alignment (including proposed geometric
KD2 A improvements) and supplementary inception report spelling 8 10%

out the broad strategy for structuring the project including
Draft Social and Environmental Screening — on Submission
Report on Alignment (including proposed geometric
KD2 B improvements) and supplementary inception report spelling ) 59,
out the broad strategy for structuring the project, Draft Social
and Environmental Screening — on Approval of Proposals
Engineering Design, and Report on Indicative GAD of
" structures  (bridges, grade separators, ROB/RUBs),
Preliminary Report on EIA/SIA based on approved proposal -
On Submission

Engineering Design, and Report on Indicative GAD of
KD3 B | structures  (bridges, grade separators, ROB/RUBs), - 5%
Preliminary Report on EIA/SIA - On Approval

12 15%
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Report on Land Plan Schedules and Utility Relocation (With N
KD4 | ROW Pillar fixing) 14 10%
KD5 | Report on Environment and Social Impact Assessment 15 10%
KD6 A Draft Feasibility Re!:)OI:t and Schedules to the Concession 16 10%
Agreement On submission ‘
KD6 B Draft Feasibility Report and Schedules to the Concession i 50,
Agreement On Approval
KD7 | Final Feasibility Report 18 15%
KD8 Completion of Services including assistance during Bid 57 10%
Process
Total 100%

6.3.

6.4.

6.5.

“Payments against submission of reports for specific deliverables e.g. KD2-A, KD3-A and
KD6-A4 shall be released by the Authority only after being fully satisfied that such reports
contain the requisite information corresponding to the said deliverable as per the contract
agreement.”

The TOR for the Consultant envisages assistance in the process of public hearings, etc. in
respect of the Environment Impact Assessment (EIA) of the Project Highway specified in para
3.11. In the event that the process cannot be completed within the period specified herein for
completion of Final Feasibility Report, the EIA Report may be completed and submitted to the
Authority within an extended period of 6 (six) weeks after submission of the Feasibility Report.
A sum equal to 5% (five percent) of the total payment due shall be withheld and paid to the
Consultant upon submission of the EIA Report and environment management plan.

Mobilization Advance upto 10% (ten per cent) of the total Agreement Value shall be paid
on request against Bank Guarantee of a Scheduled Bank. This shall attract 10% (ten per
cent) simple interest per annum and shall be adjusted against the first four bills in four
equal installments and the accrued interest shall be recovered from the fifth bill.

10% (ten per cent) of the Agreement Value has been earmarked as Final Payment to be made to
the Consultant upon execution of the Concession Agreement. In the event the Concession
Agreement does not get executed within one year of the Effective Date, the Final Payment shall
not become due to the Consultant, save and except the costs incurred for meeting its
reimbursable expenses during the period after expiry of 18 (eighteen) weeks from the Effective
Date, including travel costs and personnel costs, at the agreed rates.)

Meetings

The Authority may review with the Consultant, any or all of the documents and advice forming
part of the Consultancy, in meetings and conferences which will be held in Bhubaneswar at the
Authority’s office. Further, the Consultant may be required to attend meetings and conferences
with pre-qualified bidders or the selected bidder. The expenses towards attending such meetings
during the period of Consultancy, including travel costs and per diem, shall be reimbursed in
accordance with the Financial Proposal contained in Form-2 of Appendix-1I of the RFP. The
days required to be spent in Bhubaneswar shall be computed at the rate of 8 man hours a day in
case of an outstation Consultant. For a Consultant having its office in within the [State of
Odisha], in Bhubaneswar, the time spent during meetings shall be calculated as per actual. No
travel time shall be payable except in case of an expatriate Consultant who will be entitled to
claim actual travel time, subject to a maximum of 10 (ten) man hours for a return journey.
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Consultancy Team

8.1.The Consultant shall form a multi-disciplinary team (the “Consultancy Team”) for
undertaking this assignment. The following Key Personnel whose experience and
responsibilities are briefly described herein would be considered for evaluation of the
Technical Proposal. Other expertise such as that required for financial analysis, pavement
design, material investigation characterisation, quantity survey, social impact assessment etc.
for the Project Highway shall be included in the Team either through the Key Personnel
specified below or through other Professional Personnel, as necessary.

A.  Senior Highway Engineer-cum-Team Leader

Educational Qualifications

Graduate in Civil Engineering

Essential Experience

10(ten) years in planning, project preparation and
design of highway projects.

Job responsibilities

He will lead, coordinate and supervise the
multidisciplinary team. It will be his
responsibility to guide the team in arriving at
solutions within the constraints specified in the
TOR.

Minimum time required on site

30 days

B. Bridge Engineer

Educational Qualifications

Graduate in Civil Engineering

Essential Experience

7 years in analysis of condition of existing
bridges and design of major highway bridges,
flyovers, road over bridges

Job responsibilities

He will be responsible for suggesting options for
retention of existing bridges or their replacement
and propose preliminary design solutions under
the constraints described in the TOR.

20 days

C. Traffic—cum-Safety Expert

Educational Qualifications

Post Graduate in Traffic and/or Transportation
Engineering or Planning

Essential Experience

7 (seven) years in traffic surveys and studies,
traffic safety facilities, etc. on highway projects.

Job responsibilities

He will be responsible for suggesting the broad
layout of intersections, interchanges, grade
separators and assessment of traffic forecast on
the Project Highway, road safety devices etc.

Minimum time required on site

20 days

D.  Surveyor

=A +3 alif
Educational Qualifi

Graduate in Civil Engineering or Diploma
or

in Civil Engineering or Diploma in
Surveying
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Essential Experience

7 (seven) years in surveying highway projects.

Job responsibilities

He will be responsible for quick traverse
survey of the alignment, cross section, Isection,
strip plan, land-use, etc. of the

Project Highway.

Minimum time required on site

40 days

E.  Financial Analyst

Educational Qualifications

Post Graduate in Commerce/ Chartered
Accountant/MBA or equivalent.

Essential Experience

7(seven) years in financial analysis and modeling
of infrastructure projects.

Job responsibilities

He will be responsible for financial analysis and
modelling of the Project.

Minimum time required on site

2 days

F. Environmental Expert

Educational Qualifications

Masters/Bachelor in Environmental
Science or equivalent

Essential Experience

7 years in environmental studies

Job responsibilities

He will conduct the environmental impact
assessment of the Project.

Minimum time required on site

7 days

G.  Social Expert

Educational Qualifications Masters/Bachelor in sociology/ social engineering

Essential Experience 7 years in social studies

Job responsibilities He will conduct the social impact assessment of the

Project.

Minimum time required on site 7 days

8.2. The Consultant shall establish a Project Office at a suitable location near the Project Highway
for efficient and coordinated performance of its Services. All the Key Personnel shall be
deployed at this office during the first 16 (sixteen) weeks as specified in the Manning
Schedule forming part of the Agreement. The authorised officials of the Authority may visit
the Consultant’s Project Office any time during office hours for inspection and interaction
with the Consultant’s Personnel. It is not expected of the Consultant to carry out the
operations from the Head/Home Office. However, he may do so for the remaining
consultancy services beyond the first 16 (sixteen) weeks.

8.3.The Consultant shall mobilise and demobilise its Professional Personnel and Support
Personnel with the concurrence of the Authority and shall maintain the time sheet/
attendance sheet of the working of all Personnel in the Project Office. These time sheets/
attendance sheets shall be made available to the Authority as and when asked for and a copy

A chall hinittod 4~ + Arrth et + +h A ~F 1 lond 11,
of such record shall be submitted to the Authority at the end of each calendar month.
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9.1.

9.2.

9.3.

94.

9.5.

10.

11.

REPORTING

The Consultant will work closely with the Authority. The Authority has established a Working
Group (the “WG”) to enable conduct of this assignment. A designated Project Director of the
Authority will be responsible for the overall coordination and project development. He will
play a coordinating role in dissemination of the Consultant’s outputs, facilitating discussions,
and ensuring required reactions and responses to the Consultant.

The Consultant may prepare Issue Papers highlighting issues that could become critical for the
timely completion of the Project and that require attention from the Authority.

The Consultant will make a presentation on the inception report for discussion with WG at a
meeting. This will be a working document. The Consultant:is required to prepare and submit a
monthly report that includes and describes, inter alia, general progress to date; data and reports
obtained and reviewed, conclusions to date, if any; concerns about availability of, or access to,
data, analyses, reports; questions regarding the TOR or any other matters regarding work scope
and related issues; and so on. The Consultants” work on the TOR tasks should continue while
the report is under consideration and is being discussed.

Regular communication with the WG and the Project Director is required in addition to all key
communications. This may take the form of telephone/ teleconferencing, emails, faxes, and
occasional meetings.

The Deliverables will be submitted as per schedule provided in this RFP.
Data and Software to be made available by the AUTHORITY
The Authority shall provide to the Consultant the following:

(a) A copy of the Manual of Specifications and Standards for Four-laning of highways.
(b) A copy of the Manual of Specifications and Standards for Four-laning of highways.
(c) A copy of the Model Concession Agreement

(d) A copy of the Toll Rules.

Available data as may be required by the Consultant will be provided by the Authority on
request. The Nodal Officer designated by the Authority shall facilitate handing over of such
information to the Consultant.

Completion of Services

. All the study outputs including primary data shall be compiled, classified and submitted by the

Consultant to the Authority in soft form apart from the reports indicated in the Deliverables
(para 4). The study outputs shall remain the property of the Authority and shall not be used for
any purpose other than that intended under these Terms of Reference without the permission of
the Authority. The Consultancy shall stand completed on acceptance by the Authority of all the
Deliverables of the Consultant execution of the Concession Agreement or 52 (fifty two) weeks
from the Effective Date, whichever is earlier. The Authority shall issue of a certificate by the
Authority to that effect. The Consultancy shall in any case be deemed to be completed upon

iry of 1 (one) year from the Effective Date, unless extended by mutual consent of the
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Authority and the Consultant.

11.2. 10% (ten per cent) of the Agreement Value has been earmarked as lump sum payment to be
made to the Consultant upon execution of the Concession Agreement (the “Lump Sum
Payment”). In consideration of the Lump Sum Payment, the Consultant shall provide such
services as may be required by the Authority for concluding the Bid Process and execution of
the Concession Agreement. In the event the Concession Agreement does not get executed
within one year of the Effective Date, the Consultancy shall stand completed as specified in
Clause 11.1 above, but no Lump Sum Payment shall be due to the Consultant, save and except
the costs incurred for meeting its expenses during the period after expiry of 18 (eighteen) weeks
from the Effective Date, including travel costs and personnel costs, at the agreed rates specified
in the Agreement, which shall be reimbursed to the Consultant as per actuals. For the avoidance
of doubt, it is agreed that reimbursement of such costs on travel and personnel shall be due to
the Consultant as aforesaid, even if the Concession Agreement is not executed.
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Page 55 Chief Engineer,World BaWep !

age ief Engineer, Wor| O/oalhe g?%?%;@?g,‘ggé!sh&
Bhubaneswar.



Schedule — 1A: Terms of Reference

Attachment A to the TOR
Topographic Survey

The field surveys would be sufficiently detailed to meet the following objectives:

(i)  Finalizing the alignment including location of new bridges and other grade separated
structures.

(i)  Preliminary layout of intersections and grade separators.
(iii) Preparation of Land Plans for acquisition of additional land where necessary.

(iv) Plans for shifting and relocation of utilities.

The field surveys shall be carried out using high precision instruments, i.e. total stations, d-GPS
etc and would cover the following activities:

(i)  Running a continuous open traverse along the existing road and realignments, wherever
required to improve geometrics.

(ii)  Collection of details for all features such as structures (bridges, culverts, etc.) utilities,
existing roads, electric and telephone installations (both O/H as well as underground),
huts, buildings, fencing, trees, oil and gas lines, etc. falling within the extent of survey.

The width of survey corridor shall be as under:

(i)  The topographic surveys shall cover sufficient width beyond the centre line of the
carriageway considering height of the embankment. The width of the survey corridor
shall take into account the existing land width, realignments, service roads, if any, layout
of intersections, extent of embankment and cut slopes and the general ground profile.

(ii)  In case need for bypassing the congested locations is felt and the feasibility study for the
bypass is included in the TOR, preliminary survey would be carried out along the
possible alignments in order to identify and select the most suitable alignment for the
bypass. The final alignment shall be got approved by the Authority. Further surveys shall
be carried out along the final alignment.

(iii) Where existing roads cross the alignment, the survey shall extend to a minimum of 100
m on either side of the road centre line and shall be for sufficient width to allow
improvements, including at grade intersection.

The important features of the survey conducted and the reference points taken in consideration
like d-GPS bench mark, temporary and permanent bench marks, etc. shall be listed in
appropriate formats. The proposed ROW shall be demarcated on the ground for determining the
extent of land acquisition, tree cutting, utility relocation and R&R by fixation of concrete pillars
on both sides of the alignment at a minimum interval of 50m in straight reaches and 25m in
curved stretches.
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Schedule — 1A: Terms of Reference
Attachment B to the TOR
Indicative List of Drawings for Schedule H of the Concession Agreement

1. Drawings of horizontal alignment, vertical profile and cross sections.

2. Drawings of cross drainage works.

3. Drawings of major intersections, interchanges, grade separators, underpasses and ROBs/RUBs.

4. Drawings of toll plaza layout, toll collection systems and roadway approaching and exiting toll
plaza.

5. Drawings of Traffic Control Centre (if envisaged) and HTMS

6. Drawings of bus-bays and bus shelters with furniture and drainage system.

7. Drawings of truck lay byes with furniture and drainage system.

8. Drawings of road furniture items including traffic signs, pavement markings, safety barriers,
etc.

9. Drawings of traffic diversion plans and traffic control measures in construction zones.

10. Drawings of road drainage measures.

11.  Drawings of typical details for slope protection measures.
12. Drawings of landscaping and horticulture.

13.  Drawings of pedestrian and cattle crossings.

14. Drawings of street lighting.

15.  General arrangement of Base camp and Administrative Block.

6 Chief Engineer

Page 57 Chief Engineer,World BWWTBWOM@
O/o the E.1.C.(Civil), Odisha
Bhubaneswar.




Attachment C to the TOR

Project Road Alignment
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Annex-4

Approved Sub-Consultant(s)
(Refer Clause 4.7.1)

1. Details ¥f the Firm

Firm’s Name, Address and Telephone

Name and Telephone No. of the Contact Person

Fields of Expertise \

No. of Years in business in\the above

Fields

2. Services that are proposed té\be sub contracted:

3. Person who will lead the Sub-Consultant
Name:

Designation:
Telephone No:

Email:

Details of Firm’s previous experience

Name of Work Name, address and Duration Date of
telephone no. of of Completion
Client Services of
Services

(U3)

(Signature and name oX the authorised signatory)

> . .
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Annex-5

Cost of Services

(Refer Clause 6.1)
Item Description | Amount (Rs)
No.
A. | RESIDENT PERSONNEL AND LOCAL COSTS
i.  Remuneration for Resident Professional Personnel 2656000.00
(inclusive of all personal allowances)
ii. Remuneration for Resident Support Personnel 240000.00
(inclusive of all personal allowances)
iii. ~ Office Rent 25000.00
iv.  Office Consumables like stationery, communication >0000.00
etc.
v.  Office Furniture and Equipment (Rental) 75000.00
vi.  Reports and Document Printing 440400.00
vii.  Surveys 3857750.00
viii. Miscellaneous Expenses 622000.00
Sub-total Résident Personnel and Local Costs (A): 7966150.00
B. | EXPATRIATE PERSONNEL
Remuneration for Expatriate Personnel 0.00
(inclusive of all personal allowances)
Subtotal Expatriate Personnel (B): 0.00
Total of Personnel and Local Costs (A+B): 7966150.00
C. | POST REPORT CONSULTATIONS
2 man days each of:
Senior Road Engineer -cum-Team Leader 16000.00
Bridge Engineer 12000.00
Traffic - cum-Safety Expert 16000.00
Surveyor 12000.00
Financial Analyst 12000.00
Social Expert 12000.00
Environmental Expert 12000.00
Subtotal Post Report Consultations (C) 92000.00
D. | SUBTOTAL OF A+B+C 8058150.00
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Item Description Amount (Rs)

No.
E. | OVERHEAD EXPENSES @ 1 % of (D) 80582.00
F. | SERVICE TAX @ 12.36% 1005947.00
G. | TOTAL (including taxes) (D+E+F) (in Rs.) 9144679.00

In Indian Rupees in figures

in words(Rupees Ninety One Lakhs Forty Four Thousand Six
Hundred and Seventy Nine Only)

H. | ADDITIONAL COSTS (not included in evaluation)

i.  Domestic travel from firm's office to the Project Office 90000.00
(restricted to three return economy class air fares for
each Personnel)

ii.  International travel from firm's office to the Project

Office (restricted to two return full fare economy class 0.00
air fares for each Expatriate Personnel)
iii.  Return journeys from Project Office to Authority's 12000.00
office to attend meetings held by the Authority
(provide indicative amount for three return fares)
Total of Additional Costs (H) 102000.00
L TOTAL COST OF THE CONSULTANCY (G+H) 9246679.00

In Indian Rupees in Figures

in words(Rupees Ninety Two Lakhs Forty Six Thousand Six
Hundred and Seventy Nine Only)

Note:

1. All costs shall be reimbursed on production of a Statement of Expenses, duly certified by
the Authorised Representative. However, no details of expenditures would be sought for
overhead expenses, which will be reimbursed in proportion to the total expenses under

Item D.
2. The reimbursement of expenses shall be limited to the amounts indicated above.
3. Savings of upto 20% (twenty per cent) under any head of expenditure specified in the

summary of Financial Proposal may be reappropriated by the Consultant and added to
any other head of expenditure, subject to a ceiling of 10% (ten per cent) in respect of the
recipient head of expenditure. Upon Notification of such reappropriation to the Authority,
the Financial Proposal shall be deemed to be amended, and payment shall be made

accordingly.

4, No escalation on any account will be payable on the above amounts.

5. All other charges not shown here and all insurance premia are considered included in the
man day rate/ overhead/ miscellaneous expenses.

H 9 A .
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.

10.

\?onsultant

.

The Authority may require the Key Personnel to visit the Project/ the Authority’s offices
for further consultations after their Report has been accepted. The cost (remuneration
including personal allowances) of 2 (two) man days of each Key Personnel is included in
the Financial Proposal. The Authority may require upto 12 (twelve) extra days of
consultation with any or all Key Personnel on payment of additional charges. For any
increase as compared to the aforesaid 2 (two) days, payment shall be computed solely on
the basis of relevant man day rates specified in the financial proposal. In all cases, return
full fare economy class airfare shall be reimbursed in addition, as per actuals.

The Authority may require Professional Personnel to visit the Project/the Authority’s
offices for further consultations or undertake desk work after the report has been
accepted. The additional costs on this account shall be paid to the Consultant as per
agreed man day rates and economy return airfare as per actuals shall also be reimbursed.
However, the total number of additional mandays requisitioned hereunder shall not
exceed 120 (one hundred and twenty).

All payments shall be made in Indian Rupees and shall be subject to applicable Indian
laws withholding taxes if any.

For the purposes hereof “Statement of Expenses” means a statement of the expenses
incurred on each of the heads indicated in the Financial Proposal; provided that in relation
to expenses on Personnel, the Statement of Expenses shall be accompanied by the
particulars of Personnel and the mandays spent on the Consultancy.

Lump Sum Payment shall be made only upon execution of the Concession Agreement
with the Concessionaire selected through the Bid Process. No Lump Sum Payment shall
be due or payable if the Concession Agreement is not executed within one year from the
Effective Date; provided, however, that personnel and travel costs already incurred or due
shall be payable.

V.. .
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Annex-6

Payment Schedule
(Refer Clause 6.3)
Key Date Description of Deliverables Week Payment
No. No
KD1 Inception Report 2 5%
KD2 A Report on Alignment (including proposed geometric improvements) 8 10%

and supplementary inception report spelling out the broad strategy
for structuring the project including Draft Social and Environmental

Screening — on Submission

KD2 B Report on Alignment (including proposed geometric improvements) - 5%
and supplementary inception report spelling out the broad strategy
for structuring the project, Draft Social and Environmental
Screening — on Approval of Proposals

KD3 A Engineering Design, and Report on Indicative GAD of structures 12 15%
(bridges, grade separators, ROB/RUBs), Preliminary Report on
EIA/SIA based on approved proposal - On Submission

KD3 B Engineering Design, and Report on Indicative GAD of structures - 5%
(bridges, grade separators, ROB/RUBs), Preliminary Report on
EIA/SIA - On Approval

KD4 Report on Land Plan Schedules and Utility Relocation (With ROW 14 10%
Pillar fixing)
KDs5 Report on Environment and Social Impact Assessment 15 10%
KDé6 A Draft Feasibility Report and Schedules to the Concession 16 10%
Agreement — On Submission
KD6 B Draft Feasibility Report and Schedules to the Concession - 5%
Agreement — On Approval " ‘
KD7 Final Feasibility Report 18 15%
KDS§ Completion of Services including assistance during Bid Process 52 10%
Total 100%
Notes: .
1. The above payments shall be made to the Consultant provided that the payments to be
: made at any time shall not exceed the amount certified by the Consultant in its Statement
of Expenses.

2. All Reports shall first be submitted as draft reports for comments of the Authority. The
Authority shall provide its comments no later than 3 (three) weeks from the date of
receiving a draft report and in case no comments are provided within such 3 (three)
weeks, the consultant shall finalise its report. Provided, however, that the Authority may

~ take upto 4 (four) weeks in providing its comments on the Draft Feasibility Report.

\/Cdsultant
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Feasibility Report shall be completed in 18 (eighteen) weeks excluding the time taken by
the Authority in providing its comments on the Draft Feasibility Report. The Consultant
may take 1 (one) week for submitting its Final Feasibility Report after receipt of
comments from the Authority.

Final payment of 10% (ten per cent) shall be released upon completion of Services in
their entirety, including submission of the Environmental Impact Assessment Report.
Mobilisation Advance upto 10% (ten per cent) of the total Agreement Value shall be paid
on request against Bank Guarantee of a Scheduled Bank. This shall attract 10% (ten per
cent) simple interest per annum and shall be adjusted against the first 4 (four) bills in
Sfour equal installments and the accrued interest will be recovered from the 5w (fifth) bill.
Payments against submission of reports for specific deliverables e.g. KD2-A, KD3-A and
KD6-4 shall be released by the Authority only after being fully satisfied that such reports
contain the requisite information corresponding to the said deliverable as per the
contract agreement.”
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Annex- 7

Bank Guarantee for Performance Security
(Refer Clause 7.1.2)
To
The Governor of Odisha in Works Department
acting through
The Chief Engineer, World Bank Projects, Odisha
O/o Engineer-in-Chief (Civil), Odisha
Nirman Soudha, KEshari Nagar, Unit -V,
Bhubaneswar - 751001

In consideration of The Chief Engineer, World Bank Projects, Odisha acting on behalf of
the Governor of Odisha in Works Department (hereinafter referred as the “Authority”, which
expression shall, unless repugnant to the context or meaning thereof, include its successors,
administrators and assigns) having awarded to M/s .................... , having its office at
.................... (hereinafter referred as the “Consultant” which expression shall, unless
repugnant to the context or meaning thereof, include its successors, administrators, executors and

assigns), vide the Authority’s Agreement no. ................... Dated ........ccceeeniiie valued at
Rs. i (Rupees .........cceevennis ), (hereinafter referred to as the “Agreement”)
Consultancy Services for [Two laning of ***** highway], and the Consultant having agreed to
furnish a Bank Guarantee amounting to Rs. .................... (Rupees .........ccceeninne ) to the

Authority for performance of the said Agreement.

1. We, o (hereinafter referred to as the “Bank™) at the request of the
Consultant do hereby undertake to pay to the Authority an amount not exceeding Rs.
..................... (Rupees ...................... ) against any loss or damage caused to or suffered

or would be caused to or suffered by the Authority by reason of any breach by the said Consultant
of any of the terms or conditions contained in the said Agreement.

2. We, oo (indicate the name of the Bank) do hereby undertake to pay the
amounts due and payable under this Guarantee without any demur, merely on a demand from the
Authority stating that the amount/claimed is due by way of loss or damage caused to or would be
caused to or suffered by the Authority by reason of breach by the said Consultant of any of the
terms or conditions contained in the said Agreement or by reason of the Consultant’s failure to
perform the said Agreement. Any such demand made on the bank shall be conclusive as regards
the amount due and payable by the Bank under this Guarantee. However, our liability under this
Guarantee shall be restricted to an amount not exceeding Rs. .................... (Rupees

....................... ).

3. We, oo (indicate the name of Bank) undertake to pay to the Authority any
money so demanded notwithstanding any dispute or disputes raised by the Consultant in any suit
or proceeding pending before any court or tribunal relating thereto, our liability under this present
being absolute and unequivocal. The payment so made by us under this bond shall be a valid
discharge of our liability for payment thereunder and the Consultant shall have no claim against
us for making such payment.

4, We, v (indicate the name of Bank) further agree that the Guarantee herein
contained shall remain in full force and effect during the period that would be taken for the

performance of the said Agreement and that it shall continue to be enforceable till all the dues of
the Authority under or by virtue of the said Agreement have been fully paid and its claims

Page 73 ChiefEnging,?}\%ndB plefLa ”lf&&ha
orld Ban

P/o ect
O/o the E.I.C.(Civil), Odishs
Bhubanaswar.




satisfied or discharged or till the Authority certifies that the terms and conditions of the said
Agreement have been fully and properly carried out by the said Consultant and accordingly
discharges this Guarantee. Unless a demand or claim under this Guarantee is made on us in
writing on or before a period of one year from the date of this Guarantee, we shall be discharged
from all liability under this Guarantee thereafter.

5. We, o, (indicate the name of Bank) further agree with the Authority that
the Authority shall have the fullest liberty without our consent and without affecting in any
manner our obligations hereunder to vary any of the terms and conditions of the said Agreement
or to extend time of performance by the said Consultant from time to time or to postpone for any
time or from time to time any of the powers exercisable by the Authority against the said
Consultant and to forbear or enforce any of the terms and conditions relating to the said
Agreement and we shall not be relieved from our liability by reason of any such variation, or
extension being granted to the said Consultant or for any forbearance, act or omission on the part
of the Authority or any indulgence by the Authority to the said Consultant or any such matter or
thing whatsoever which under the law relating to sureties would, but for this provision, have the
effect of so relieving us.

6. This Guarantee will not be discharged due to the change in the constitution of the Bank or
the Consultant(s).

7. We, i (indicate the name of Bank) lastly undertake not to revoke this
Guarantee during its currency except with the previous consent of the Authority in writing.

8. For the avoidance of doubt, the Bank’s liability under this Guarantee shall be restricted to
Rs. *** crore (Rupees ***** crore) only. The Bank shall be liable to pay the said amount or any
part thereof only if the Authority serves a written claim on the Bank in accordance with
paragraph 2 hereof, on or before [*** (indicate date falling 180 days after the date of this
Guarantee)].

FOT ot
Name of Bank:
Seal of the Bank:
Dated, the .......... dayof.......... ,20
(Signature, name and designation of the authorised
signatory)
NOTES:
(i) The Bank Guarantee should contain the name, designation and code number of the

officer(s) signing the Guarantee.
(ii) The address, telephone no. and other details of the Head Office of the Bank as well as of
issuing Branch should be mentioned on the covering letter of issuing Branch.

pa Chief Engineer
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GOVERNMENT OF ODISHA
: WORKS DEPARTMENT
ok %
: 9222 .
No. 7 /W., Bhubaneswar, Datad, the ] 5B April, 2013

0718040008 2013
From ) 4

Smt M. Dash,
AFA-cum-Under Secretary to Govt.

To- ¢ , / :
‘ The Chief Engineer, World Bank Projects, Odishia.
Nirman Soudha, Bhubaneswar. :

ES

Sub:- Selectlon of Technical ﬁonsultant for Preparatlon of FeaSIblhty Study Report of
A) High Level Bridge over River IB and
~ B) Capital Region Ring Road
Sir,’ o '
- Tam directed to invite a reference to your Letter No.11317 dated 18.03.2013 on the subject noted
above and convey the approval of Government for acceptance of the proposal of hi ghest ranked
consultant M/s Voyants Solutions Pvt. Ltd. amounting to Rs 86,88,702.00 (Rupees Eighty-six lakh
eighty-eight thousand seven hundred two) only 1ncludmg applicable service tax for the feas1b1hty study

for IB Bridge and amounting to Rs.91,44,679.00 (Rupees Ninety-one lakh forty-four thousand six

hundred seventy nine) only including applicable service tax for feasibility study of Capital Reglon Ring. ¥
Road_subject to the condifion\that all formalities and other preliminaries should be completed well
before s1gn1ng contract with the Agency. o ~ : -
A copy of the proceedmgs of the Tender Committee Meetmg held on 21.03.2013 for the above
works is enclosed for reference.
i Documents received with your letter under reference are returned herewith, the receipt of Which

may please be acknowledged.

Yours fajthfuli_y;

Chief
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OFFICE OF THE ENGINEER-IN-CHIEF (CIVIL), ODISHA
NIRMAN SOUDHA, KESHARI NAGAR, UNIT - V, BHUBANESWAR - 751 001

Letter No. PMU — WB — 69 / 2012 - /5(1 QS bt Jf0Y-0/3

From
Er. Nalini Kanta Pradhan
Chief Engineer, World Bank Projects, Odisha
Tel: +91-674-2396783 / Fax:+91 — 674 -239 0080
Email: pmuosrp@gmail.com

To

Voyants Solutions Pvt. Ltd.

403, 4™ Floor, BPTP Park Centra,
Sector 30, NH — 8, Gurgaon — 122 001
Haryana

EMAIL- rajeshbatra@voyants.in

Sub:  Selection of Technical Consultants for Preparation of Feasibility Study Report of “Four Lane
~ improvement of Capital Region Ring Road in Odisha” in PPP Mode
- Letter of Award (LOA)

Ref: Contract Negotiation held on 3™ January, 2013 in pursuant to OMEGA Letter No.
OMEGA/ TAST/ 2012 - 09/ EY - 012 Dt. 02.01.2013

Sir,

In inviting a reference to the negotiation held with your authorized representatives on 3™
January, 2013 this is to intimate that your proposal for the aforesaid consultancy services for an
amount of Rs. 91,44,679/- (Rupees Ninety one lakh Forty four thousand Six hundred seventy nine
only) excluding the Additional Costs specified in your financial proposal amounting to Rs.1,02,000/-
(Rupees One lakh two thousands only), is hereby accepted. Accordingly in pursuant to Clause 2.27 of
the RFP, Letter of Award (LOA) is hereby issued in your favour.

You are requested to sign and return the duplicate copy of this LOA in acknowledgement
within 7 (seven) days of the receipt of the LOA and send your authorized representative within 10
days to execute the Contract failing which the Authority may take action as per the stipulations of the
RFP.

Yours faithfully,

Chief Engineer
World Bank Projects, Odisha

Memo No. }52709% Dt. /é rw' &0/&

Copy submitted to the Engineer-in-Chief-cum-Secretary, Works Department, Government of
Odisha for favour of kind information. This is with reference to Works Department No. 0718040008 —
2013 — 4222/w Dt. 15% April, 2013

A

Cﬁe ‘Engineer
World Bank Projects, Odisha
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Memo No. fE\VQEGV))Dt )é‘ﬁl'/° &OB | | .

Copy to the Superintending Engineer, Cuttack (R&B) Circle, Cuttack / Superintending
Engineer, Central (R&B) Circle, Bhubaneswar / Executive Engineer, Charbatia ( R & B ) Division,
Charbatia / Executive Engineer, Khurda (R & B ) Khurda for information and necessary action.

\\ %
Chief Engineer
World Bank Projects, Odisha

Memo No. )5,7&4 Dt. /g“ 59* gﬂ/B

Copy to Mr. Siddhartha Das, Team Leader, OMEGA TAST, C/O — IPICOL, IPICOL House,
Ist Floor,Janpath, Bhubaneswar — 751022, Odisha, for information. This is with reference to his Email

dt. 22™ Nov 2012.
A

Chiét Engineer
World Bank Projects, Odisha

Page 2 of 2
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YOYANTS

PARTNERING VISION

4rd May 2013
To
Chief Engineer
World Bank Projects, Odisha
Nirman Soudha, Keshari Nagar, Unit -V,
Bhubaneswar- 751001 -
Tel: +91 674 239 6783/ Fax: +91 674 239 0080
Email: pmuosrp@gmail.com

Sub: Technical Consultant for Preparation of Feasibility Study Report of Four-lane improvement of Capital
Region Ring Road in PPP

Authorization of Contract Signing

Dear Sir,

We, M/s. Voyants Solutions Pvt. Ltd. hereby authorize Mr. Ramakant Dwivedi, Deputy General Manager of our
company to sign the agreement for the above mentioned prolect on our behalf with Works Department Government
of Orissa.

Thankiyng you,

Yours sincerely

Sadet

Sandeep Chhamunya -
Managing Director& CEO

\UT/o
%0/'\4\‘,& \ |
'9 - Chief Engineer
Z\%Y ’ 6-7?2 World Bank P.ro;ect. '
e ~0/o the E.I.C.(Civil), Ddisna
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Voyants Solutions Pvt. Ltd.

403, 4th Floor, Park Centra, Sector - 30, Opp. 32nd Milestone, NH-8, Gurgaon — 122 001, Haryana, INDIA. Tel; + 91-124-4588200, Fax: + 91-124-4019051
E-mail: info@voyants.in Website: www.voyants.in

Bengaluru -Bhopal -Chennai -Hyderabad -Kolkata - Mumbai
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