

OFFICE OF THE ENGINEER-IN-CHIEF (CIVIL), ODISHA
NIRMAN SOUDHA, KESHARI NAGAR, UNIT – V, BHUBANESWAR – 751 001

Date: *11* May, 2013

18419

Loan N^o: **IBRD 7577-IN**

IFB N^o: PMU-WB-17/2013-

**ODISHA STATE ROADS PROJECT
INTERNATIONAL COMPETITIVE BIDDING**

**ABRIDGED CORRIGENDUM NO-2
TO
SPECIFIC PROCUREMENT NOTICE**

1. BID Identification No.: IFB N^o: OSRP-Bal-P02 - 7923 Dt.- 27.02.2013
2. Package No. : OSRP-Bal-P02
3. Name of the Work : Construction for Widening & Strengthening of existing carriageway to 2-lane for Chandbali-Bhadrak-Anandapur Road (Km. 0/000 to Km. 45/000 of SH – 9 & Km 0/000 to Km. 43/000 of SH – 53) (Balance Work)
4. Last Date of Sale of Bidding Document : 17.00 Hrs. (IST) of 18.05.2013
5. Last Date of Submission of Bid : 11:45 Hrs. (IST) of 20.05.2013
6. Date of Opening of Bid : 12.00 Hrs. (IST) of 20.05.2013

Details of Corrigendum No -2 is available at <http://osrp.gov.in>.

[Signature]
4/5/13
Chief Engineer, World Bank Projects, Odisha
O/o Engineer-in-Chief (Civil), Odisha, Nirman Soudha,
Keshari Nagar, Unit – V, Bhubaneswar – 751 001
Tel:0674 – 239 6783 Fax: 0674- 239 0080, Email: pmuosrp@gmail.com

Memo No *18420* dated. May 4 , 2013

Copy along with CD forwarded to the Joint Director (Advertisement) and Dy. Secretary to Government, I&PR Department, Bhubaneswar for information and necessary action w.r.t this office letter no-7956 dt-27.02.2013 & 15762 dt.20.04.2013. He is requested to publish this corrigendum notice in the respective Odia and English dailies early.

Encl: CD as above - 1 No.

[Signature]
4/5/13
Chief Engineer, World Bank Projects, Odisha

Memo No *18421* dated. May 4 , 2013

Copy submitted to the Engineer-in-Chief -Cum-Secretary to Govt. of Odisha, Works Department, Bhubaneswar for favour of information w.r.t this office Memo No-7924 Dt-27.02.2013 & 15763 dt.20.04.2013.

[Signature]
4/5/13
Chief Engineer, World Bank Projects, Odisha

Memo No *18422* dated. May 4 , 2013

Chief Engineer (WR) Odisha, Secha Sadan ,Bhubaneswar for favour of information and wide circulation w.r.t this office Memo No-7925 Dt-27.02.2013 & 15764 dt.20.04.2013.

[Signature]
4/5/13
Chief Engineer, World Bank Projects, Odisha

Memo No 18423⁽⁷⁾ dated. May 4, 2013

Copy to the Chief Engineer, D.P.I. & Roads, Odisha / Chief Engineer, Buildings, Odisha / Chief Engineer (R.D.& Q. P) Odisha, Bhubaneswar / Chief Engineer (Rural Works) Odisha, Bhubaneswar / Chief Engineer, N.H, Odisha, Bhubaneswar / Chief Manager, State Procurement Cell, Nirman Soudha, Bhubaneswar/ M.D.,O.B.& C.C. Ltd., Bhubaneswar, Odisha for information and wide circulation w.r.t this office Memo No-7926 Dt-27.02.2013 & 15765 dt.20.04.2013.

Memo No 18424⁽⁸⁾ dated. May 4, 2013

Copy to the Revenue Divisional Commissioner (Central Division), Cuttack/ Collector and District Magistrate, Bhadrak/ Collector and District Magistrate, Keonjhar for information and wide circulation w.r.t this office Memo No-7927 Dt-27.02.2013 & 15766 dt.20.04.2013.

Memo No 18425⁽²⁵⁾ dated. May 4, 2013

Copy forwarded to Superintending Engineer, Balasore R&B Circle, Balasore/ Superintending Engineer, Keonjhar R&B Circle, Keonjhar/ Superintending Engineer, ISAP, PMU, Bhubaneswar/ Financial Advisor, PMU/ Executive Engineer, Bhadrak R&B Division, Bhadrak/ Executive Engineer, Keonjhar R&B Division, Keonjhar / All Executive Engineers, PMU/ DFO, PMU / Dy. Commissioner (LA) , PMU/ Sr. DAO, PMU for information and wide circulation w.r.t this office Memo No-7928 Dt-27.02.2013 & 15767 dt.20.04.2013.

Memo No 18426 dated. May 4, 2013

Copy forwarded to the Head, State Portal Group, I.T. Centre, State Secretariat, Orissa, Bhubaneswar for information and necessary action w.r.t this office Memo No-7928 Dt-27.02.2013 & 15768 dt.20.04.2013. He is requested to display the corrigendum notice in the Website of Government of Orissa till 17.00 Hours of 26.05.2013. The C.D. containing the above is enclosed herewith for the purpose.

Encl: CD as above - 1 No.

Memo No 18427 dated. May 4, 2013

Copy submitted to Mr. Rajesh Rohatgi, Senior Transport Specialist & Task Team Leader OSRP, Sustainable Development (South Asia Region), The World Bank, 18-20, Kasturba Gandhi Marg, Connaught Place, New Delhi -110 001 for information and necessary action w.r.t this office Memo No-7924 Dt-27.02.2013 & 15769 dt.20.04.2013. This Corrigendum Notice is published in response to the discussions held on May 4, 2013.

Memo No 18428 dated. May 4, 2013

Copy forwarded to Er. B C Tripathy, Executive Engineer, PMU for information and necessary action. He is requested to publish the minutes of pre-bid meeting and corrigendum notice in the official website of OSRP and UNDB online immediately for information of bidders.

CORRIGENDUM No-2

to BIDDING DOCUMENT For ICB: No. OSRP-Bal-P02

Construction for Widening & Strengthening of existing carriageway to 2-lane for Chandbali-Bhadrak-Anadpur Road (Km. 0/000 to Km. 45/000 of SH – 9 & Km 0/000 to Km. 43/000 of SH – 53) (Balance Work)

Sl. No.	Clause No. ITB/CC/ SCC/Forms	As existing	As amended
1	Volume 3. Bill of Quantities: Item No-6.03 [Page 22]	Providing Filter media behind abutment, wing wall and return wall complete as per Drawing and Technical Specification Clause 2504 and as per the direction of the Engineer Quantity-115154 Cum	Providing Filter media behind abutment, wing wall and return wall complete as per Drawing and Technical Specification Clause 2504 and as per the direction of the Engineer Quantity-1280 Cum
2	SPN-Table Column-5 & Section-II Bid Data Sheet ITB Clause 19.1 [Page-33]	Bid Security: INR 28.00 Million (US\$ 530,000)	Bid Security: INR 25.3 Million (US\$ 480,000)
3	Section-III Evaluation Qualification Sub Factor 2.3.2 [Page-44]	Average annual turnover of Contractor should be INR. 2500 Million or more or equivalent amount in foreign currency, calculated as total certified payments received for contracts in progress or completed, during the last Five (5) financial years (from 2007-08 to 2011-12) ending 31st March of the previous financial years	Average annual turnover of Contractor should be INR. 2250 Million or more or equivalent amount in foreign currency, calculated as total certified payments received for contracts in progress or completed, during the last Five (5) financial years (from 2007-08 to 2011-12) ending 31st March of the previous financial years
4	Section-III Evaluation Qualification Sub Factor 2.3.3 [Page-45]	(i) The following cash-flow requirement: INR. 370 Million or equivalent amount in foreign currency	(i) The following cash-flow requirement: INR. 330 Million or equivalent amount in foreign currency
5	Section-III Evaluation Qualification Sub Factor 2.4.2 [Page-46]	Participation as contractor, management contractor, or subcontractor, in at least One (1) contract of value of at least INR 2250 Million or equivalent amount in foreign currency or in Two (2) contracts , each with a value of at least INR 1400 Million or equivalent amount in foreign currency within the last Five (5) years i.e 2007-08 to 2011-12, that have been successfully and substantially completed (duly certified by the Engineer) and that are similar to the proposed work. The similarity shall be based on the physical size, complexity, methods/ technology or other characteristics as described in Section VI, Employer's Requirements.	Participation as contractor, management contractor, or subcontractor, in at least One (1) contract of value of at least INR 2030 Million or equivalent amount in foreign currency or in Two (2) contracts , each with a value of at least INR 1270 Million or equivalent amount in foreign currency within the last Five (5) years i.e 2007-08 to 2011-12, that have been successfully and substantially completed (duly certified by the Engineer) and that are similar to the proposed work. The similarity shall be based on the physical size, complexity, methods/ technology or other characteristics as described in Section VI, Employer's Requirements.

Sl. No.	Clause No. ITB/CC/ SCC/Forms	As existing	As amended
6	Section-VIII Particular Conditions Part A Contract Data Table: Summary of Sections Column 3 Damages for Delay (Sub-Clause 8.7) [Page-223]	INR. 344,000 per day	INR. 303,000 per day
		INR. 645,000 per day	INR. 587,000 per day
		INR. 430,000 per day	INR. 397,000 per day


 Chief Engineer
 World Bank Projects, Odisha