

OFFICE OF THE ENGINEER-IN-CHIEF (CIVIL), ODISHA
NIRMAN SOUDHA, KESHARI NAGAR, UNIT – V, BHUBANESWAR – 751 001

Date: **May 1, 2013**

Loan N^o: **IBRD 7577-IN**

IFB N^o: PMU-WB-22/2013- **17799**

**ODISHA STATE ROADS PROJECT
INTERNATIONAL COMPETITIVE BIDDING**

**ABRIDGED CORRIGENDUM NO-1
TO
SPECIFIC PROCUREMENT NOTICE**

1. BID Identification No.: IFB N^o: PMU-WB-22/2013 - **10121** Dt.- **11.03.2013**
2. Package No. : **OSRP-CW-ICB-P04B**
3. Name of the Work : **Widening & strengthening of existing carriageway to 2-lane road from Duhuria to Chandbali (Km. 49/0 to Km. 99/0 of MDR and Km 45/0 to Km 51/500 of SH-9)**
4. Last Date of Sale of Bidding Document : **17.00 Hrs. of 28.05.2013**
5. Last Date of Submission of Bid : **11:45 Hrs. of 29.05.2013**
6. Date of Opening of Bid : **12.00 Hrs. of 29.05.2013**

Minutes of Pre-bid Meeting and Details of Corrigendum No-1 are available at <http://osrp.gov.in>.

S. S. S. / 11/5/13
Chief Engineer, World Bank Projects, Odisha
O/o Engineer-in-Chief (Civil), Odisha, Nirman Soudha,
Keshari Nagar, Unit – V, Bhubaneswar – 751 001
Tel:0674 – 239 6783 Fax: 0674- 239 0080, Email: pmuosrp@gmail.com

Memo No 17800 Dtd. May 01, 2013

Copy submitted to the Joint Director (Advertisement) and Dy. Secretary to Government, I & PR Department, Bhubaneswar for information and necessary action w.r.t this office Memo No-10122 Dt-11.03.2013. He is requested to publish the corrigendum notice early. The C.D. containing the above corrigendum is enclosed herewith for the purpose.

Encl:- CD as above- 1 No

S. S. S. / 11/5/13
Chief Engineer, World Bank Project, Odisha

Memo No 17801 Dtd. May 01, 2013

Copy submitted to the Engineer-in-Chief -Cum-Secretary to Govt. of Odisha, Works Department, Bhubaneswar for favour of information w.r.t this office Memo No-10123 Dt-11.03.2013.

S. S. S. / 11/5/13
Chief Engineer, World Bank Project, Odisha

Memo No 17802 Dtd. May 01, 2013

Copy submitted to the Engineer-in-Chief (Civil) Odisha, Nirman Soudha ,Bhubaneswar / E.I.C, Water Resources, Bhubaneswar Odisha for favour of information and wide circulation this office Memo No-10124 Dt-11.03.2013.

S. S. S. / 11/5/13
Chief Engineer, World Bank Project, Odisha

Memo No 17803 Dtd. May 01, 2013

Copy to the Chief Engineer D.P.I. & Roads, Odisha / Chief Engineer, Buildings, Odisha / Chief Engineer (R.D.& Q. P) Odisha, Bhubaneswar / Chief Engineer (Rural Works) Odisha, Bhubaneswar / Chief Engineer, N.Hs, Odisha, Bhubaneswar / Chief Manager, State Procurement Cell, Nirman Soudha, Bhubaneswar/ M.D.,O.B.& C.C. Ltd., Bhubaneswar, Odisha for information and wide circulation this office Memo No-10125 Dt-11.03.2013.

Sd/-
11/5/13

Chief Engineer, World Bank Project, Odisha

Memo No 17804 Dtd. May 01, 2013

Copy to the Revenue Divisional Commissioner (Central Division), Cuttack/ Collector and District Magistrate, Cuttack/ Kendrapara/ Bhadrak for information and wide circulation this office Memo No-10126 Dt-11.03.2013.

Sd/-
11/5/13

Chief Engineer, World Bank Project, Odisha

Memo No 17805 Dtd. May 01, 2013

Copy forwarded to Superintending Engineer, Cuttack R&B Circle, Cuttack/ Superintending Engineer, Balasore R&B Circle, Balasore / Executive Engineer, Cuttack R&B Division, Cuttack/ Kendrapara R&B Division, Kendrapara/ Bhadrak R&B Division, Bhadrak / National Highways Division, Cuttack/ Superintending Engineer/ Financial Advisor/ All Executive Engineers/ DFO/ Dy. Commissioner(LA)/ Sr. DAO, PMU for information and wide circulation this office Memo No-10127 Dt-11.03.2013.

Sd/-
11/5/13

Chief Engineer, World Bank Project, Odisha

Memo No 17806 Dtd. May 01, 2013

Copy forwarded to the Head, State Portal Group, I.T. Centre, State Secretariat, Orissa, Bhubaneswar this office Memo No-10128 Dt-11.03.2013. He is requested to publish the above corrigendum notice in the government website and make the bidding document available for down loading by the bidders till 17.00 Hours of 28.05.2013. The C.D. containing the above corrigendum is enclosed herewith for the purpose.

Encl:- CD as above- 1 No

Sd/-
11/5/13

Chief Engineer, World Bank Project, Odisha

Memo No 17807 Dtd. May 01, 2013

Copy submitted to Mr. Rajesh Rohatgi, Senior Transport Specialist & Task Team Leader OSRP, Sustainable Development (South Asia Region), The World Bank, 18-20, Kasturba Gandhi Marg, Connaught Place, New Delhi -110 001 for information and necessary action this office Memo No-10129 Dt-11.03.2013. This corrigendum notice is published w.r.t his email dated April 30, 2013. It is requested to publish the Corrigendum Notice in UNDB and dgMarket.

Sd/-
11/5/13

Chief Engineer, World Bank Project, Odisha

Memo No 17808 Dtd. May 01, 2013

Copy forwarded to Er. B C Tripathy, Executive Engineer, PMU for information and necessary action. He is requested to publish the minutes of pre-bid meeting and corrigendum notice in the official website of OSRP and UNDB online immediately for information of bidders.

Sd/-
11/5/13

Chief Engineer, World Bank Project, Odisha

CORRIGENDUM No-1

to BIDDING DOCUMENT For ICB: No. OSRP-CW-ICB-P04B

Widening & Strengthening of existing carriageway to 2-lane Road from Duhuria to Chandbali (Km. 49/000 to Km. 99/000 of MDR & Km 45/000 to Km. 51/500 of SH –9)

Sl. No.	Clause No. ITB/CC/ SCC/Forms	As existing	As amended
1	Section VIII. Particular Conditions: Cl. 14.5 c(ii) [Page 221]	On the following materials, subject to maximum of 1% of the accepted contract amount against Bank Guarantee of equal value, at any point of time, as required for utilization in the permanent works subject to maximum of 35% of the contract amount. 1. Reinforced Steel 2. Processed Aggregates complying with the relevant specifications.	On the following materials, subject to maximum of 2% of the accepted contract amount against Bank Guarantee of equal value, at any point of time, as required for utilization in the permanent works subject to maximum of 35% of the contract amount. 1. Reinforced Steel 2. Processed Aggregates complying with the relevant specifications.
2	Section VIII. Particular Condition Part-A Contract Data Sub- Cl. 4.2 [Page 220]	The performance security shall be for an amount as stated below. (a) 5 percent of the Accepted Contract Amount (b) Additional performance security of 5% of the accepted contract amount in case the contractor is a Joint Venture and (c) additional security for unbalanced bids determined in accordance with the Cl.34.5 of ITB	The performance security shall be for an amount as stated below. (c) 5 percent of the Accepted Contract Amount (d) Additional performance security of 5% of the accepted contract amount in case the contractor is a Joint Venture and (c) additional security for unbalanced bids determined in accordance with the Cl.34.5 of ITB
3	Volume 3. Bill of Quantities: Item No-7.05 [Page 37]	Constructing saucer drain with pre-cast units with M-30 grade Cement Concrete to the required lines and grades as per Drawing and Technical Specification and as per the direction of the Engineer.	Providing and laying in position pre-cast Cement Concrete saucer drain in blocks of length 500mm of M-35 grade to the required lines and grade over 100mm thick Cement Concrete base of M-15 grade including excavation, cost of all material, labour, transportation, taxes, royalties, rent, watering & curing, T&P etc. complete as per Drawing No-OSRP/ CEG/ DR and as per the direction of the Engineer.
4.	Name of the Work	Construction for Widening & Strengthening of existing carriageway to 2-lane Road from Duhuria to Chandbali (Km. 49/000 to Km. 99/000 of SH – 9A & Km 45/000 to Km. 51/500 of SH –9)	Widening & Strengthening of existing carriageway to 2-lane Road from Duhuria to Chandbali (Km. 49/000 to Km. 99/000 of MDR & Km 45/000 to Km. 51/500 of SH –9)
5	Volume 3. Bill of Quantities: Item No-2.03 [Page 08]	Construction of embankment with sand from approved borrow areas with all leads and lifts complete as per Drawing and Technical Specification Clause 305 and as per the direction of the Engineer. Quantity: 478264 Cum	Construction of embankment with sand from approved borrow areas with all leads and lifts complete as per Drawing and Technical Specification Clause 305 and as per the direction of the Engineer. Quantity: 433394 Cum

Sl. No.	Clause No. ITB/CC/ SCC/Forms	As existing	As amended
6	Volume 3. Bill of Quantities: Item No-2.04 [Page 08]	<p>Construction of sub grade and earthen shoulder with approved material as per Drawing complete and Technical Specification Clause 305 and as per the direction of the Engineer.</p> <p>Quantity: 408562 Cum</p>	<p>Construction of sub grade and earthen shoulder with approved material as per Drawing complete and Technical Specification Clause 305 and as per the direction of the Engineer.</p> <p>Quantity: 385595 Cum</p>


Chief Engineer
 World Bank Projects, Odisha